From: Brad Davis

Subject: Santa Barbara MTD AIM System RFP Issuance
Date: Wednesday, October 02, 2013 10:24:39 PM
Attachments: AIM System RFP (20131002 issuance].pdf

Ladies and Gentlemen:

Attached hereto please find the Request for Proposals for AVL & ITS Management Systems (AIM). As
will be noted when viewing it, updates will need to be provided including the Price Form and the
tailoring of the Master Agreement for this specific solicitation. These should be available shortly.

Please note that the attached document and this e-mail have been provided as a courtesy. While MTD
will continue to provide courtesy copies of RFP-related documents, announcements, and updates to
those that have provided MTD with an e-mail address, it is fully the responsibility of interested parties
to check MTD's website at http://www.sbmtd.gov/business-and-employment/active.html for the latest
solicitation-related information. Failure of an interested party to take into account solicitation
requirements due to not receiving an MTD e-mail will not be considered in reviewing and evaluating
proposals.

Thank you for your interest and patience,

Bradley P. Davis
Assistant Controller

Santa Barbara Metropolitan Transit District
550 Olive Street e Santa Barbara, CA 93101

Office: (805) 963-3364 E-Mail: bdavis@sbmtd.gov
Direct: (805) 883-4201 Website: www.sbmtd.gov


http://www.sbmtd.gov/business-and-employment/active.html
mailto:bdavis@sbmtd.gov
http://www.sbmtd.gov/

T Metropolitan Transit District p (805) 963-3364
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Request for Proposals for AVL & ITS Management Systems (AlM)
SOLICITATION INSTRUCTIONS

Project Summary Sheet

Project Name: AVL & ITS Management Systems (AlM)
Solicitation Issuance Date: Wednesday, October 2, 2013

Project Description: MTD, a public transit operator, is requesting proposals for various Intelligent
Transportation Systems (ITS) with many based on the use of automated vehicle location (AVL)
technology on its transit buses. Mandatory systems include AVL and the related communications
network, estimated time of arrival passenger information, route and schedule adherence database,
onboard video surveillance, and a yard wireless network. Optional features include automated bus
stop announcements, vehicle health monitoring, automatic passenger counting, yard location and
status, computer aided dispatch (CAD), and road supervisor CAD.

Project Location: 550 Olive Street & 1020 Chapala Street, Santa Barbara, CA 93101

Pre-Proposal Meeting Date/Time: Friday, October 18, 2013 at 9:30 AM (MANDATORY)

Pre-Proposal Meeting Location: 550 Olive Street, Santa Barbara, CA 93101

Clarification & Change Request Deadline: Thursday, October 24, 2013

Proposal Due Date/Time: Tuesday, November 12, 2013 at 5:00 PM (local time)

Proposal Submittal Location: 550 Olive Street, 2" Floor Reception Desk Santa Barbara, CA 93101
Proposal Evaluation Period: November 13 — December 5, 2013 (projected)

Board Award Consideration Date: Tuesday, December 10, 2013 (projected)

Project Implementation Period: January 2 — December 31, 2014 (projected)

Project Contact: Brad Davis, Assistant Controller, (805) 883-4201, bdavis@sbmtd.gov

Type of Contract: Firm Fixed Price

Bonding Required: None

| Check MTD’s website at _http.//www.sbmtd.gov/business-and-employment/active.html for updates

Santa Barbara MTD Issued October 2, 2013



mailto:bdavis@sbmtd.gov?subject=AIM%20System%20Project

http://www.sbmtd.gov/business-and-employment/active.html



SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
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SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
SOLICITATION INSTRUCTIONS

1. PROJECT DESCRIPTION

The Santa Barbara Metropolitan Transit District (MTD), a public transit operator, is requesting
proposals for various Intelligent Transportation Systems (ITS) with many based on the use of automated
vehicle location (AVL) technology on its transit buses. The project is collectively referred to as the AVL
& ITS Management System, the AIM system or AIM. Mandatory systems include the vehicle AVL
technology and related communications network, estimated time of arrival information, route and
schedule adherence data, onboard video surveillance, and a yard wireless network. Optional features
include automated bus stop announcements, vehicle health monitoring, automatic passenger counting,
yard location and status, computer aided dispatch (CAD), and road supervisor CAD. Full requirements
are contained in the AIM Specifications.

2. PRE-SUBMITTAL ACTIVITIES
2.1 RFP PACKAGE CONTENTS

These AIM Solicitation Instructions provide direction on preparing proposals and describe the
evaluation, review, and contract award processes. Failure of an offeror to follow instructions may result
in rejection or disqualification of its proposal. Attached are required forms and certifications to be
completed and included as part of the proposal. The attached AIM Specifications describe the project
requirements and deliverables. Additional terms and conditions are included in the MTD Master
Agreement, also attached hereto.

2.2 PRE-PROPOSAL MEETING (MANDATORY)

There is a MANDATORY pre-proposal meeting at MTD’s administrative offices at 550 Olive Street in
Santa Barbara on Friday, October 18, 2013 at 9:30 AM. MTD will not consider_proposals from
parties not attending the pre-proposal meeting. Attendance at the meeting is defined as arriving and
signing in at the meeting no later than 9:50 AM. The mandatory attendance is limited to those business
entities that would enter into the contract with MTD if a contract is awarded. Potential key partners,
subcontractors, and suppliers are strongly encouraged to attend the meeting as well. The purpose of the
meeting is to review, discuss and answer questions regarding the RFP process, proposal preparation, and
the project; and to inspect the facilities and a sample of vehicles subject to the project. The meeting will
also include visiting the MTD Transit Center at 1020 Chapala Street, Santa Barbara, CA. Parties are
strongly encouraged to submit any questions or requests in advance of the pre-proposal meeting. MTD
may address questions during the meeting however any oral response by MTD at the pre-proposal
conference not confirmed by a written addendum shall not be official or binding on MTD.

2.3 REQUESTS FOR CHANGES OR CLARIFICATIONS

All communications concerning this RFP and the project shall be directed to the Brad Davis, the project
manager, via e-mail to bdavis@sbmtd.gov. Unless authorized by the project manager, offerors and their
representatives shall not communicate or make contact with other MTD employees or consultants in
regard to any aspect of this solicitation. Offerors may request a clarification or change to any aspect or
requirement of the RFP or any addenda thereto. Such requests must be received by MTD by Thursday,
October 24, 2013. To be considered, change requests must be supported with pertinent data evidencing
that it is in the best interests of MTD.
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AIM System RFP Solicitation Instructions

2.4 RFP MODIFICATIONS & ADDENDA

MTD reserves the right to amend this RFP through written addenda. Other than written addenda, no
other form of communication with any officer, employee or agent of MTD shall be binding upon
MTD. Addenda will be posted to MTD’s website and concurrently sent via e-mail to all parties known
to have received the RFQ. However, MTD’s e-mailing of addenda does not relieve the submitter of its
responsibility to ensure that it has obtained any issued addenda by checking the MTD website.
Additionally, failure of an offeror to receive an addendum shall not relieve it from any obligation under
its proposal or under the RFP as clarified or modified.

3. PROPOSAL PREPARATION & SUBMITTAL
3.1 MANDATORY SYSTEMS PROPOSED

Only proposals that address all of the mandatory systems and the optional automated bus stop
announcement system, including pricing, will be considered and evaluated by MTD. Proposals
that do not address at least these systems will be rejected. However, the inclusion of all optional
systems is strongly encouraged and may be considered in the evaluation of proposals.

3.2 PRIME OFFEROR/CONTRACTOR

MTD will enter into a contractual relationship with only one party for this project. If parties plan to
partner or subcontract with one another to carry out the project, one party must act as the lead in
submitting the proposal. Such party shall be the prime contractor in the event that they are awarded the
contract for the project.

3.3 PROPOSAL CONTENTS

The proposal to be provided under this RFP is generally composed of two types of information: offeror-
completed forms provided by MTD; and offeror-prepared documents. Offeror-prepared documents to be
included in proposals shall include:

¢ Cover Letter ¢ Description of Key Partners, Subs & Suppliers
¢ Description of the Firm ¢ Technical Proposal

¢ Prior Experience with Similar Projects ¢ Maintenance Agreement(s)

¢ Key Project Personnel Résumés

Forms provided as part of this RFP that must be completed and submitted by the Offeror as part of its
proposal include:

¢ Acknowledgement of Addenda ¢ Credit & Work References
¢ Price Proposal ¢ Partner, Joint Venture, Subcontractor Listing
¢ Bidder Information ¢ Noncollusion/Compensation Certification

3.4 OFFEROR-PREPARED DOCUMENTS

Cover Letter—Letter shall be signed by an officer authorized to bind the offeror contractually and shall
address the below matters (Review of contract documents by legal counsel is strongly advised).

¢ Offeror’s interest and willingness to enter into a contract with MTD to carry out the project as
described in the attached AIM Specifications.

¢ Offeror’s willingness to accept the contract terms and conditions included in the MTD Master
Agreement and the AIM Specifications. If there are any contract terms that the offeror will not
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AIM System RFP Solicitation Instructions

accept or proposes modifications to, the specifics of such should be addressed in the cover letter
or an attachment thereto. MTD is limited in its ability to alter the terms and will assess during
the evaluation and interview process whether it would be able to contract with the offeror under
the offeror’s proposed contract revisions. MTD _will not negotiate contractual terms and
conditions once the contract is executed unless it is in its best interest to do so.

¢ Offeror’s ability and willingness to obtain insurance meeting the requirements indicated in the
Master Agreement. An insurance certificate meeting the requirements will be required prior to
execution of the contract.

Description of the Firm—~Proposal shall include a description of the proposing firm including its line(s)
of business, size, location(s), years in business, and any other information deemed appropriate for
providing a general overall picture of the firm. If a large entity, information on the division of the firm
that would be responsible for the project should be emphasized. Please limit such information to a
maximum of two pages.

Prior Experience with Similar Projects—Proposal shall include a description of five similar projects
carried out by the offeror and three similar projects carried out by each significant subcontractor. Offeror
projects shall be for those work references listed on the Credit & Work References form. Please limit
each project description to a maximum of one page.

Key Project Personnel Résumés—Proposal shall include résumés of key project personnel with an
emphasis on education and experience relevant to the project. Résumés shall be included for at least the
project manager (primary MTD contact), the senior technical/design engineer, and the lead onsite
installation field person. As appropriate, résumés of a similar nature shall be provided for partners and
subcontractors. Please limit each résumé to a maximum of two pages.

Description of Partners, Subcontractors & Suppliers—Proposal shall include a description of all partners
or joint venturers; and any significant subcontractors or suppliers that would be participating in the
project. The descriptions must include all parties that would be supplying the major mandatory and
optional systems. Such firms shall be included on the Partner, Subcontractor & Supplier Listing form
discussed below. Provide the same information as that described above for the Offeror (see above) but
limit information to a maximum of one page for each entity.

Technical Proposal—Proposal shall include a comprehensive Technical Proposal that describes how the
offeror would meet the requirements of the AIM Specifications (see Section 3.1 above for information on
AIM systems that must be included in the Technical Proposal). The Technical Proposal should use
narrative descriptions, data sheets, cut sheets, catalogs, brochures, illustrations, diagrams, tables, charts,
photos, etc. as necessary to enable MTD to evaluate compliance with the AIM Specifications. The AIM
Specifications describe MTD’s understanding of current methods, designs, technologies, or features
available to meet various ITS goals for improvements to passenger service and operational efficiencies.
MTD will consider alternative approaches and specifications for achieving these goals. The Technical
Proposal shall identify any such variances from the requirements set forth in the AIM Specifications and
the benefits of the alternative. To the extent feasible, Technical Proposals shall be organized to match
the sequence of the AIM Specifications. Following are certain items that shall be addressed in the
Technical Proposal. It is not a complete listing of Technical Proposal contents but simply a description
of some items MTD deems significant for properly evaluating proposals.

¢ Description of systems and features that are not part of the offeror, partner, subcontractor, or
supplier standard offerings and would need to be developed to meet the AIM Specifications
(e.g., functions, hardware, software applications, databases, interfaces, reports).
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Listing, data sheets, and pictures for all significant equipment included in the proposal.

Description of onboard equipment interface types and standards to be used. If open standards
are not used, provide the rationale for the use of proprietary decision.

¢ If proposing a data radio system, a calculation showing the expected and worst case percent
utilization for the data channel to be used for the data radio system including a narrative
explaining the calculation and assumptions made.

If proposing a cellular data service, the proposed wireless data service and a coverage map.

Description of any proposed encryption for the data radio or cellular data service, including type
of encryption used, key size and if the encryption is always active.

¢ Description of the algorithm for time of arrival predictions and report of the accuracy of the
time of arrival predictions for previously implemented systems

¢ Information on Time of Arrival webpage including whether separately hosted or part of MTD
website.

Description of power and communications link with remote bus stop electronic display signs
Analysis and calculation of the APC system accuracy from APC verification tests.

Listing of onboard equipment to be monitored by Vehicle Health Monitoring system and
specific information being monitored.

¢ Samples of offeror’s standard reports for all relevant AIM systems. Listing of reports that must
be custom developed.

¢ List of recommended spares and test equipment. This list shall include the equipment specified
in Chapter 7 of the AIM Specifications.

Maintenance Agreement—Proposal shall include all maintenance, license, or other proposed
agreements, including all terms and conditions, for providing the service and maintenance for the three-
year period stipulated in Section 8.7.2 of the AIM Specifications.

3.5 MTD FoRrMS

Price Proposal—Proposal shall include the fully completed and signed Price Proposal form included in
this RFP package showing the total compensation for carrying out the project under the terms of the
Agreement. Failure to include a completed and signed price proposal using the provided form will
render a proposal non-responsive and it will be rejected. Offerors may provide additional and/or more
detailed price or cost schedules at their own discretion. The offeror’s proposal, including the Price
Proposal, will be valid for ninety (90) days following the proposal due date in order to provide for the
proposal evaluation and contract award process.

Acknowledgement of Addenda—Offeror shall acknowledge the receipt of any addenda by including the
fully completed and signed Acknowledgement of Addenda form with their proposal. Failure of an offeror
to receive an addendum shall not relieve it from any obligation under its proposal or the RFP as clarified
or modified. Failure to acknowledge receipt of addenda may disqualify a proposal.

Bidder Information—Proposal shall include the fully completed Bidder Information form included in
this RFP package.

Credit & Work References—Proposal shall include the fully completed Credit & Work References form
included in this RFP package. Please be certain to list appropriate and current contact names, phone
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numbers, and e-mails for all parties. For the five work references listed, please include the same parties
as those listed in the Prior Experience with Similar Projects element of your proposal.

Partner, Subcontractor & Supplier Listing—Proposal shall include the fully completed Partner,
Supplier, Subcontractor Listing form included in this RFP package. The form shall list all partners or
joint venturers; and any significant subcontractors or suppliers that would be participating in the project.
The listing must include all parties that would be supplying the major mandatory and optional systems.

Noncollusion Declaration/Compensation Certification—Proposal shall include the signed and dated
Noncollusion Declaration and Compensation Certification forms in included as a single page in this
RFP package. The declaration and certification are required on the basis of the usage of California state
funding for the project.

3.6 PROPOSAL SUBMISSION

One original and four complete copies of offeror’s proposal shall be submitted in a non-transparent,
sealed envelope or other appropriate packaging plainly marked on the exterior with the name of the
offeror and the following: "AIM System Proposal.” Proposals must be delivered to:

Santa Barbara Metropolitan Transit District
2" Floor Reception Desk

550 Olive Street

Santa Barbara, CA 93101

If using a delivery service, proposals must be enclosed in the specified envelope packaging within the
delivery service packaging. Fax or e-mail submittals will not be considered. Proposals will be accepted
by MTD until Tuesday, November 12, 2013, at 5:00 PM (local time). Unless due to the fault of
MTD, submittals received after such time cannot be considered and will be returned to the offeror
unopened. There will be no public opening of submittals at the deadline or otherwise.

3.7 WITHDRAWAL OF PROPOSAL

A bidder may withdraw a submittal any time prior to the submittal deadline by submitting a written
request executed by the bidder's authorized representative. Any such withdrawal does not prejudice the
right to resubmit a submittal by the submittal deadline.

3.8 PROPOSAL SUBMITTAL STIPULATIONS

Submittals submitted as a result of this solicitation become the property of MTD. MTD will not pay any
cost incurred by a bidder resulting from preparation or delivery of its submittal. MTD reserves the sole
right to review, accept, or reject submittals; or to cancel this solicitation in whole or in part if it is in
MTD’s best interest to do so.

4. PROPOSAL EVALUATION
4.1 EVALUATION PROCESS OVERVIEW

Proposals will be evaluated, negotiated, selected and any award made in accordance with procedures
applicable to a competitive negotiated procurement using the “best value” selection process. All
proposals found to be “responsive” received from offerors determined to be “responsible” (see 84.3 and
84.4 below) will be evaluated to determine which proposals fall within a competitive range. Discussions,
demonstrations, and negotiations may then be carried out with offerors within the competitive range,
after which a Best and Final Offer (BAFO) may be requested. MTD reserves the right to select a
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proposal, with or without a BAFO, for award without any discussions or negotiations. Subject to MTD's
right to reject all proposals, the offeror whose proposal is found to provide MTD with the most value
subject to the established evaluation criteria (see 84.5 below) will be recommended to the MTD General
Manager for contract award. MTD may reject any proposal that includes unacceptable deviations or is
not prepared in accordance with the instructions and requirements of this RFP. MTD reserves the right
to waive any defects, or minor informalities or irregularities in any proposal which do not materially
affect the proposal or prejudice other offerors. If there is any evidence indicating that two or more
offerors are in collusion to restrict competition or otherwise engaged in anti-competitive practices, the
proposals of all such offerors shall be rejected and such evidence may be a cause for disqualification of
the participants in future MTD solicitations.

4.2 PROPOSAL OPENING & CONFIDENTIALITY

Proposals will not be publicly opened. All proposals will be kept strictly confidential throughout the
evaluation, negotiation and selection process. Only members of the Evaluation Committee and other
MTD officials, employees and agents having a legitimate interest will be provided access to the
proposals and evaluation results during this period. Except as otherwise required by law, MTD will
exempt from disclosure proprietary information, trade secrets and confidential commercial and financial
information (hereinafter “confidential data”) submitted and identified as such in proposals. Any
confidential data which an offeror believes should be exempted from disclosure shall be specifically and
clearly identified and marked as such. Blanket-type confidential designations of whole pages or sections,
where such areas clearly contain non-confidential data, will invalidate such designation.

4.3 RESPONSIVENESS

MTD shall examine all proposals for the purpose of ascertaining their completeness and responsiveness
to the provisions of this RFP. Such process may involve requesting additional or clarifying information
from an offeror. Proposals that do not contain all required materials, information or forms; or where
such materials, information or forms are substantially incomplete may be considered non-responsive and
rejected by MTD. In such case, MTD shall notify the offeror of it’s rejection and the basis thereof.

4.4 RESPONSIBILITY

For all proposals found to be responsive, MTD shall make an initial assessment of the offeror’s
“responsibility.” It is “initial” in that the offeror’s responsibility will be further assessed as part of the
proposal evaluation. For purposes of this RFP, responsibility is defined as evidence of adequate financial
and technical capacity to undertake the project; and satisfactory performance in previous contracts.
MTD shall use the references and insurance information included in the proposal for this initial
determination. However, MTD may at it’s own discretion seek and utilize other information within and
outside of the proposal to assist in the determination. Such process may involve requesting additional or
clarifying information from an offeror. The proposal of any offeror not found to be responsible shall be
rejected. In such case, MTD shall notify the offeror of it’s rejection and the basis thereof.

45 COMPETITIVE RANGE EVALUATION

Responsive proposals from offerors found responsible shall be subject to review by an evaluation
committee composed of MTD staff members and/or agents. The ultimate purpose of such evaluation is
to establish the firm that the committee believes will provide MTD with the best “value.” Value, in this
instance, is determined by the following factors in descending order of importance:

¢ Technical Proposal

¢ Proposal Price
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¢ Prior Experience

Proposals will be evaluated using the above criteria to determine a relative ranking in order to ascertain
those proposals which fall within the competitive range, or may reasonably be made to fall within it.
Such process may involve requesting additional information from an offeror. Once the competitive
range is established, MTD shall notify all offerors in writing that either: their proposal falls within or can
reasonably made to fall within the competitive range and that they are proceeding to the discussion,
demonstration, and negotiation stage of the process; or their proposal does not or cannot reasonably be
made to fall within the competitive range and its proposal is therefore being rejected. MTD reserves the
right to select a proposal for award at this point or to request Best & Final Offer(s).

4.6 OFFEROR INTERVIEW

Upon determination of the competitive range parties, the parties will be invited to MTD for interviews.
Such interviews will provide MTD an opportunity to ask offerors questions and request clarifications
about their proposal; provide offerors an occasion to demonstrate, promote and explain their proposal;
and allow the discussion and negotiation of technical and pricing terms and conditions.

4.7 BAFO & FINAL EVALUATION

Dependent upon what is considered in its best interest, following initial interviews MTD may attempt to
negotiate further or request a Best & Final Offer from one or more of the competitive range firms; or
recommend award of a contract without further discussion. Once the Evaluation Committee reaches a
decision as to that proposal that provides MTD with the best value, a recommendation will be forwarded
to the MTD General Manager.

4.8 SINGLE PROPOSAL ANALYSIS

If only one proposal is received in response to this RFP and it is found acceptable to MTD—either
initially or after discussions and negotiations with the offeror—detailed price and/or cost analysis of the
proposal may be required in order to determine if the price is fair and reasonable. A price analysis
involves comparison to other similar procurements with similar quantities, specifications and time
frames. Where it is impossible to determine price reasonableness through price analysis, it may be
necessary to conduct a cost analysis of the proposed price, which is a more detailed evaluation of the
cost elements in the offeror's proposal. It is conducted to form an opinion as to the degree to which the
proposed costs represent what the offeror's performance should cost; whether the offeror is applying
sound management in proposing the application of resources to the contracted effort; and whether costs
are allowable, allocable and reasonable. Any such analyses shall not obligate MTD to accept such a
single proposal, which may be rejected at MTD’s sole discretion.

5. CONTRACT AWARD
5.1 AWARD PROCESS

If considered in MTD’s best interest, the MTD General Manager will recommend to the MTD Board of
Directors that a contract be awarded to the offeror that has submitted the proposal that is most
advantageous to MTD. Accordingly, MTD may not necessarily make an award to the offeror with the
highest technical ranking nor award to the offeror with the lowest price proposal if doing so would not
be in the overall best interest of MTD. It is anticipated that such recommendation shall be considered by
the Board at it’s regular meeting of Tuesday, December 10, 2013.
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5.2 CONTRACT EXECUTION

The contract will be executed, as signified by the signature of all parties to the contract, as soon as
practical after contract award and receipt of a certificate of insurance meeting the requirements of the
MTD Master Agreement and naming MTD as an additionally insured; a copy of City of Santa Barbara
business license; or any other deliverables determined during the solicitation process. The contract shall
be composed of the MTD Master Agreement, the AIM System Specifications, and relevant portions of the
Contractor’s proposal. In all cases, the most recent versions of the preceding documents—including any
addenda thereto, as modified through negotiations, and/or submittal of a Best and Final Offer—shall be
used in the final and binding agreement.

5.3 FUNDING EXPENDITURE DEADLINE

This project is funded in part from State of California Proposition 1B bonds. $250,000 of such Prop 1B
funding has an expenditure deadline of March 31, 2014. Once the contract is awarded, timing is of
the essence such that sufficient project work is completed to the meet the required expenditure
deadline.

6. PROTEST PROCEDURES

MTD has established procurement protest procedures to ensure uniform, timely, and fair consideration
of complaints received by MTD concerning its procurement activities. Such procedures are available on
MTD’s website at: http://www.sbmtd.gov/business-and-employment/purchasing.html
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SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
PRICE PROPOSAL

Price Form is under development and will be
provided as part of an addendum to the RFP.
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SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
ACKNOWLEDGEMENT OF ADDENDA

The undersigned acknowledges the Bidder’s receipt of the following addenda to this RFP and has incorporated
information or changes in said addenda within its proposal (if no addenda were received, write “None” in the
first blank):

AddendumNo.  dated
AddendumNo.  dated
AddendumNo.  dated
AddendumNo.  dated
Addendum No. dated

Note: It is the Bidder’s responsibility to ensure it receives all addenda which are posted on the MTD website at
http://www.sbmtd.gov/business-and-employment/active.html.

Authorized Official Signature Date of Signature

Authorized Official Name Authorized Official Title

Business Name of Bidder

(Signer must match authorized official shown on Bidder Information form)
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SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
BIDDER INFORMATION FORM

General Information

Business Name of Bidder:

Business Type:  [] Corporation (State of Incorporation: ) []1 Partnership
[1 Sole Proprietorship []1 Other:
Business Federal Tax ID Number: (provide SSN if sole proprietorship)

Corporate Headqguarters

Street Address:

City: State: Zip Code:

Local Office [] (check box at left & leave below blank if the local office is the HQ or there is no local
office)

Street Address:

City: State: Zip Code:

Authorizing Contact (person authorized to bind the firm contractually, including change orders)

Name: Title:

Location: [] HQ [] Local Office [] Other:

Telephone: Cell: E-Mail:

Project Manager (anticipated primary contact during implementation of projects)

Name: Title:

Location: [] HQ [] Local Office [] Other:

Telephone: Cell: E-Mail:
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SANTA BARBARA METROPOLITAN TRANSIT DISTRICT

CREDIT & WORK REFERENCES

Business Name of Bidder:

Include your primary bank and two firms that you currently purchase materials or services from on credit:

Bank Name:

Contact Phone:

Vendor Name:

Contact Phone:

Vendor Name:

Contact Phone:

Credit References

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Work References

Include five recent clients for which you have provided similar services to the project work:

Client Name:

Contact Phone:

Client Name:

Contact Phone:

Client Name:

Contact Phone:

Client Name:

Contact Phone:

Client Name:

Contact Phone:

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Contact Name:

Contact E-Mail:

Issued October 2, 2013





SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)
PARTNER, SUBCONTRACTOR & SUPPLIER LISTING

Business Name of Bidder:

List all partners or joint venturers; and any significant subcontractors or suppliers that would be participating in
the project. Include all parties that would be supplying the major mandatory and optional AIM systems.

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

Company Name: Nature of Relationship:

Description of Supplies/Services:

Contact: Phone: E-Mail:

(Use additional sheets as necessary)

Issued October 2, 2013





SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
Request for Proposals for AVL & ITS Management Systems (AlM)

NONCOLLUSION DECLARATION

The undersigned declares:

I am the of ,
(title) (business name of bidder)

the party making the included bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham
bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the
bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof,
or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership,
company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive
or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has
full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct
and that this declaration is executed on , at ,
(date) (city) (state)

Authorized Official Signature Authorized Official Name (printed)

COMPENSATION CERTIFICATION

I am aware of the provisions of Section 3700 of the California Labor Code which require every employer to be
insured against liability for workers' compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before commencing the performance of the
work of this contract.

Authorized Official Signature Date of Signature

Authorized Official Name Authorized Official Title

Issued October 2, 2013





SANTA BARBARA METROPOLITAN TRANSIT DISTRICT
[insert project name in caps]

MASTER AGREEMENT with [insert contractor name in caps]

THIS AGREEMENT is entered into by and between Santa Barbara Metropolitan Transit District, an
incorporated transit district under Sections 95000, et seq. of the California Public Utilities Code ("MTD"),
and [insert contractor name], a [insert state name] [insert business type] ("Contractor"), at Santa Barbara,
California, as of the later date set forth below the signatures executing this Agreement.

WHEREAS:
A. MTD desires to engage Contractor for [insert project description](the "Project™);

B. Contractor represents that it has the knowledge and experience to carry out the Project, and.desires to
carry out the Project pursuant to the terms and conditions hereof, and;

C. Based upon the representations made by Contractor, MTD desires to retain the services of Contractor
to carry out the aforesaid Project, upon the within terms and conditions.

NOW, THEREFORE, for valuable consideration, the receipt and sufficiency” of which are hereby
acknowledged, the parties do hereby agree as follows:

1. Effect of Recitals. The foregoing recitals are hereby made express provisions-of this Agreement.

2. FETA Provisions. The Project is funded in part by the Federal Transit Administration of the U.S.
Department of Transportation and, as such, this Agreement is subject to the terms and conditions
contained in Federal Transit Administration: Contract Provisions~for Federal Fiscal Year [??/?7]:
[Contract Type Description] which is attached hereto as Exhibit "[?]" and incorporated herein by this
reference. [replace clause with “Not applicable to this agreement.” if not a federally funded project]

3. Public Works Provisions. This Project is subject to the State of California Provisions for Public
Works Projects, which is attached hereto as Exhibit "[?]" and incorporated herein by this reference.
[replace clause with “Not applicable to this agreement.”” if not subject to CA public works laws]

4. [choose] Statement of Work [or] Technical Specifications. MTD has heretofore issued on [insert date]
the [choose] statement of work [or].technical ‘specifications contained in [choose] Invitation for Bids
(IFB) [or] Request for Proposals for [insert project name], a true copy of which is attached hereto as
Exhibit "[?]" and incorporated herein by.this reference. [if SOW or TS amended, may need to modify]

5. [choose] Bid [or] Proposal. .Contractor has heretofore submitted on [insert date] a [choose] bid [or]
proposal to carry out the Project, true copies of relevant parts that are attached hereto as Exhibit "[?]" and
incorporated herein by this reference. [modify clause if multiple proposals, BAFO, etc. submitted]

6. Order of Control. Contractor shall carry out the Project described in Exhibit "[?]" to this Agreement
for the price quoted in-Exhibit "[?]". All work and services shall be performed according to and controlled
by the terms and provisions of this Agreement and the exhibits attached hereto. In the event of any
conflict between the contract documents, the following order of control shall prevail: MTD Master
Agreement, Exhibit "A", Exhibit "B", Exhibit "C". [modify order & add or delete exhibits as needed]

7. Contract Price. Contractor shall carry out the Project for a fixed price of [insert price] which is in
accordance with Exhibit "[?]". [if pricing is more complicated, may be necessary to modify language
and/or refer to bid or proposal pricing documents or exhibits]

8. Payment. Contractor shall submit invoice to MTD upon completion of the Project. Payment from
MTD shall be made to Contractor no later than thirty (30) days [modify period if appropriate] after
acceptance by MTD (see paragraph 15) and receipt of a valid invoice, which shall be sent to: Santa
Barbara MTD, Attn: [Accounts Payable], 550 Olive Street, Santa Barbara, CA 93101. [modify clause
accordingly if progress payments or other methods are utilized; must include taking title to materials for
which progress payments are made if federally funded (and recommended even if not federally funded)]
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9. Taxes. MTD is exempt from the payment of Federal Excise and Transportation taxes. Unless
specified otherwise in the Agreement, MTD is subject to applicable California Sales Tax for Santa
Barbara County which shall have been included in the Contractor’s [choose] bid [or] proposal price and
shall be included on the Contractor’s invoice.

10. Project Schedule. [replace clause with “Not applicable to this agreement.” if appropriate; otherwise,
describe the schedule or refer to an exhibit]

11. Delivery & Freight. Unless specified otherwise in the [choose] statement of work [or] technical
specifications, any item provided under this Agreement shall be delivered FOB Santa Barbara to 550
Olive Street, Santa Barbara, CA 93101. Any Project freight and delivery charges shall have been already
included in the Contractor’s [choose] bid [or] proposal price and shall not be paid otherwise by MTD.

12. Title & Risk of Loss. The Contractor shall have title to and bear the risk of any loss 'of or.damage to
any item provided hereunder until delivered and, if applicable pursuant to this Agreement or standard
industry practice, installed or otherwise set up for usage. Upon such delivery and applicable installation
and setup, title shall pass from the Contractor to MTD, and the Contractor's responsibility for loss or
damage shall cease, except for loss or damage resulting from the Contractor's negligence. Such passing of
title shall not constitute acceptance of an item by MTD. The Contractor shall further warrant that the title
to any item provided hereunder is free from all claims, encumbrances and liens.

13. Damages. All losses or damages arising from any unforeseen circumstances, either natural or
artificial, which may be encountered by the Contractor during the performance of the Project under this
Agreement shall be sustained solely by the Contractor. This provision shall also apply to losses or
damages resulting from any act or omission not authorized by this Agreement on the part of the
Contractor or any agent or person employed by the Contractor:

14. Defective, Damaged or Noncompliant Work. Any items, services, work or systems acquired pursuant
to this Agreement found to be defective, damaged or non-compliant with the [choose] statement of work
[or] technical specifications at the time of delivery or installation shall be replaced by the Contractor
without additional cost to MTD. If the Contractorshould fail to promptly comply with any order to
replace or repair any defective items, services, work or systems, MTD shall have the authority to deduct
the cost of such replacement or repair from.any compensation due or to become due to the Contractor.
Nothing in this section shall limit or.restrict any warranty provisions of this Agreement or any exhibits
hereto.

15. Acceptance. [if appropriate, replace clause with “Terms of Acceptance are contained in the [choose]
statement of work [or] technical specifications”]All items, services, work or systems to be furnished by
the Contractor pursuant to this Agreement shall be subject to acceptance by MTD. MTD shall inspect
such deliverables to determine acceptability no later than ten (10) [modify if appropriate] calendar days
after said deliverables.are received and, if applicable under the Agreement or standard industry practice,
installed or otherwise set up for usage. Acceptance shall occur when it is determined by MTD that all
items, services, work or systems provided pursuant to this Agreement are in compliance with the [choose]
statement of work [or] technical specifications or any other applicable contract documents. Upon
acceptance; formal notification thereof shall be made by MTD via notice to the Contractor.

16.. Warranty. [if no warranty provisions in SOW or TS:] The Contractor shall warrant to MTD that, for
five (5) years [modify period as appropriate] after MTD's full acceptance of items, services, work or
systems, each shall conform with the requirements hereof and be free of defects. In addition to other
remedies which may be available, MTD may at its option return any non-conforming or defective items to
the Contractor and/or require correction or replacement of said item when the defect is discovered, all at
the Contractor's risk and expense. If MTD does not require such correction or replacement of non-
conforming or defective items, the Contractor shall repay such portion of the payment specified herein or
such additional amount as is equitable under the circumstances. The rights of MTD hereunder are in
addition to, and not limited by, the Contractor's standard warranties. Acceptance of items, services, work
or systems by MTD, or payment therefor, shall not relieve the Contractor of its obligations thereunder. [if
warranty provisions in SOW or TS:] Pursuant to the warranty provisions contained in the [choose]

[enter project name] [enter contractor name]
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statement of work [or] technical specifications, the Contractor shall warrant to MTD that, for the specified
period after MTD's full acceptance of items, services, work or systems, each shall conform with the
requirements hereof and be free of defects. The rights of MTD hereunder are in addition to, and not
limited by, the Contractor's standard warranties. Acceptance of items, services, work or systems by MTD,
or payment therefor, shall not relieve the Contractor of its obligations thereunder.

17. Changes. Any changes or modifications to this Agreement must be in writing, and agreed to by both
parties.

18. Insurance.

18.1  Contractor’s Insurance Representations to MTD.

It is expressly understood and agreed that the insurance coverages required herein (i) represent MTD’s
minimum requirements and are not to be construed to void or limit Contractor’s indemnity obligations as
contained in this Agreement nor represent in any manner a determination of the insurance coverages
Contractor should or should not maintain for its own protection; and (ii) are being, or have been, obtained
by Contractor in support of Contractor’s liability and indemnity obligations under this Agreement.
Irrespective of the requirements as to insurance to be carried as provided for herein, the insolvency,
bankruptcy, or failure of any insurance company carrying insurance of Contractor, or the failure of any
insurance company to pay claims accruing, shall not be held to affect, negate, or waive any of the
provisions of this Agreement.

(@)  Failure to obtain and maintain the required insurance shall constitute a material breach of, and
default under this Contract. If Contractor shall fail to'remedy such breach within five (5) business
days after written notice by MTD, Contractor will be liable for any and all costs, liabilities,
damages and penalties resulting to MTD from-such breach, unless a written waiver of the specific
insurance requirement(s) is provided to Contractor by MTD. In the event of any failure to
Contractor to comply with the provisions of this portion of the Agreement, MTD may, without in
any way compromising or waiving any. right or remedy at law or in equity, on notice to
Contractor, purchase such insurance, at Contractor’s expense, provided that MTD shall have no
obligation to do so and if MTD shall'do.so, Contractor shall not be relieved of or excused from
the obligation to obtain and maintain.such insurance amounts and coverages.

18.2  Conditions Affecting All Insurance Required Herein.
a) Cost of Insurance. All'insurance coverage shall be provided at Contractor’s sole expense.

b) Maintenance of Insurance. All insurance coverage shall be maintained in effect with limits not
less than those set forth below at all times during the term of this Agreement.

c) Status and Rating of Insurance Company. All insurance coverage shall be written through
insurance companies admitted to do business in California and with a Best’s Financial Strength
Rating of A- or better, as shown in the on-line version of Best’s Rating & Criteria Center.

d) “Restrictive, Limiting, or Exclusionary Endorsements. All insurance coverage shall be provided to
Contractor Parties in compliance with the requirements herein and shall contain no endorsements
that restrict, limit, or exclude coverage in any manner without the prior express written approval
of MTD.

e) Limits of Liability. The limits of liability may be provided by a single policy of insurance or by a
combination of primary and umbrella policies, but in no event shall the total limits of liability
available for any one occurrence or accident be less than the amount required herein.

f) Notice of Cancellation, Nonrenewal, or Material Reduction in Coverage. In the event of
cancellation, nonrenewal, or material reduction in coverage affecting the certificate holder, thirty
(30) days prior written notice shall be given to the certificate holder by certified mail, return

[enter project name] [enter contractor name]
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receipt requested, except in the event of cancellation for nonpayment, in which event fifteen (15)
days prior written notice shall be given. If insurer will not include in its coverage such written
notifications, it shall be incumbent upon Contractor to comply with such written notification
requirements.

g) Additional Insured Status. Additional insured status shall be provided in favor of MTD and its
officers, employees and agents, including consultants, on all liability insurance required herein
except workers’ compensation/employer’s liability and the certificate of insurance shall reflect
same. Such additional insured coverage shall be primary to and shall seek no contribution from
all insurance available to MTD, with MTD’s insurance being excess, secondary,. and
noncontributing.

h) Waiver of Subrogation. All insurance coverage carried by Contractor required“herein shall
provide a waiver of subrogation in favor of MTD for all loss covered by such insurance, and
Contractor waives all rights of action against MTD for such loss.

i) Primary Liability. All insurance coverage required herein shall be primary-to and shall seek no
contribution from all insurance available to MTD, with MTD’s insurance being excess,
secondary, and noncontributing. Where necessary, coverage shall be endorsed to provide such
primary liability, and the certificate of insurance shall reflect same.

J) Deductible/Retention. All insurance required for this.project shall have a maximum deductible or
self-insured retention of $10,000 per policy.

k) Claims Against Aggregate. MTD must be notified in.writing by Contractor at MTD’s address set
forth herein immediately upon knowledge of possible claims against Contractor that might cause
a reduction below seventy-five (75%) of any aggregate limit of any primary policy.

18.3  Commercial General Liability Insurance.

a) Coverage: Such insurance shall coverliability arising out of all locations and operations of
Contractor, including but nat limited to liability assumed under this Agreement (including the tort
liability of another assumed in.a business contract). Defense shall be provided as an additional
benefit and not included within the limit of liability.

b) Form: Commercial General Liability Occurrence form, at least as broad as an unmodified 1SO
CG 00 01 10 93 or its equivalent.

c) Amountofinsurance: Coverage shall be provided with limits of not less than:
i. Each Occurrence Limit $1,000,000
ii-"General Aggregate Limit $2,000,000
ili. Product-Completed Operations Aggregate Limit $2,000,000
iv...Personal and Advertising Injury Limits $1,000,000
V. Fire Damage (any one fire) $50,000
vi. Medical Expense (any one person) $5,000

d) Required Endorsements:
i. Additional Insured status as required in 18.2(g), above.
ii. Notice of Cancellation, Nonrenewal, or Material Reduction in Coverage, as required in
18.2(f), above.
iii. Personal Injury Liability: The personal injury contractual liability exclusion shall be deleted.
iv. Primary Liability, as required in 18.2(i), above.
v. Waiver of Subrogation, as required in 18.2(h), above.

[enter project name] [enter contractor name]
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vi. Continuing Commercial General Liability Insurance: Contractor shall maintain such
insurance in identical coverage, form, and amount, including required endorsements, for at
least three (3) years following the date of acceptance by MTD of the last bus built pursuant to
this Agreement.

18.4  Auto Liability Insurance.
a) Coverage: Such insurance shall cover liability arising out of any auto (including owned, hired,
and non-owned).

b) Form: Business Auto Form (at least as broad as an unmodified ISO CA 0001 or its equivalent).

c) Amount of Insurance: Coverage shall be provided with a limit of not less than:
i. $1,000,000, combined single limit

d) Required Endorsements:
i. Additional Insured status as required in 18.2(g), above.
ii. Notice of Cancellation, Nonrenewal, or Material Reduction in Coverage, as required in
18.2(f), above.
iii. Waiver of Subrogation, as required in 18.2(h), above.

18,5  Workers’ Compensation/Employer’s Liability Insurance.

a) Coverage: Such insurance shall cover liability arising out of Contractor’s employment of workers
and anyone for whom Contractor may be liable for. workers’ compensation claims. Workers’
compensation insurance is required, and no “alternative™ forms of insurance shall be permitted.

b) Amount of Insurance: Coverage shall be provided with a limit of not less than:
i. Workers’” Compensation:  Statutory limits
ii. Employer’s Liability: $1,000,000 each accident and disease.

c) Required Endorsements:
i. Notice of Cancellation,”Nonrenewal, or Material Reduction in Coverage, as required in
18.2(f), above.
ii. Waiver of Subrogation, as required in 18.2(h), above.

18.6  Other Insurance. MTD shall have the right, exercisable in its sole judgment at any time by
giving prior written notice thereof to Contractor, to require Contractor to increase the limit and
coverage amount of any insurance Contractor is required to maintain pursuant to this Agreement
to an amount that MTD may, in its sole judgment, deem reasonably sufficient; and purchase other
insurance and/or endorsement in such amounts or types as MTD may reasonably require from
time-to time.

19. Bonding. [if no bonding requirements:] Not applicable to this agreement. [If bonding required and the
FTA-provisions are incorporated:] For applicable terms, refer to Paragraph 13 (Bonding Requirements) in
Federal Transit Administration: Contract Provisions for Federal Fiscal Year [??/??]: [Contract Type
Description] which is attached hereto as Exhibit "[?]". [otherwise: add later, taking into account MTD
procurement manual requirements]

20. Termination. [If the FTA provisions are incorporated:] For applicable terms, refer to Paragraph 21
(Termination) in Federal Transit Administration: Contract Provisions for Federal Fiscal Year [??/??]:
[Contract Type Description] which is attached hereto as Exhibit "[?]". [otherwise:] Termination for
Convenience. MTD may terminate this Agreement, in whole or in part, upon ten (10) calendar days
written notice to the Contractor when it is in MTD's best interest, at MTD’s sole discretion. Upon the
effective date of the written notice of termination, the Contractor shall cease performance of the Project or
the applicable portion thereof to the extent specified in the notice. MTD shall pay the Contractor

[enter project name] [enter contractor name]
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allowable costs and applicable profit thereon incurred to the specified date of termination, plus any costs
deemed reasonably necessary to effectuate such termination. The Contractor shall promptly submit to
MTD its termination claim for such costs. Termination for Default. If the Contractor shall breach any
covenant, term or condition of this Agreement, MTD may, by written notice, notify the Contractor setting
forth the manner in which the Contractor is in default. MTD’s right to terminate this Agreement, in whole
or in part, for default may be exercised if the Contractor does not cure the condition(s) constituting the
breach within ten (10) calendar days [modify period as appropriate] after receipt of such written notice. In
such case, the Contractor shall cease performance of the Project or the applicable portion thereof to the
extent specified in the notice, and MTD shall pay the Contractor allowable costs and applicable profit
thereon incurred to the specified date of termination. The Contractor shall promptly submit to MTD its
termination claim for such costs. If it is later determined by MTD that the Contractor did not breach the
Agreement and had an excusable reason for not performing, MTD may at it’s sole discretion set up a
revised delivery or performance schedule for the Agreement or applicable portion thereof and allow the
Contractor to continue work, or treat the termination as a termination for convenience..Excess Costs.
MTD may acquire, under terms and in the manner MTD considers appropriate, equivalent Project
services and, if the Agreement or an applicable portion thereof was terminated for-default, the Contractor
shall be liable to MTD for any excess costs for such Project services. Waiver of Remedies for any Breach.
In the event that MTD elects to waive its remedies for any breach by Contractor of any covenant, term or
condition of this Agreement, such waiver by MTD shall not limit MTD's remedies for any succeeding
breach of that or of any other term, covenant, or condition of this Agreement. MTD Property. If, at
termination, the Contractor has in its possession any property, whether completed or in progress,
associated with the Project belonging to MTD, the Contractor shall-return such property to MTD or
otherwise dispense with in the manner MTD directs.

21. Liguidated Damages. [replace clause with “Not applicable to this agreement.” if appropriate]lt is
mutually understood and agreed by and between the parties to'the Contract that time is of the essence with
respect to the completion of the Project and that in case of any failure on the part of the Contractor to
complete the Project within the time specified as provided in [Paragraph 10 or other applicable clause]
[except for any excusable delays as provided in Paragraph XX or any extension thereof], MTD will be
damaged thereby. The amount of said damages being difficult if not impossible to ascertain definitively, it
is hereby agreed that the amount of such damages due MTD from the Contractor shall be fixed at
[EXXX.XX per calendar day per ?item?] not delivered in substantially acceptable condition. The
Contractor hereby agrees to pay the said amounts as fixed, agreed and liquidated damages, and not by
way of penalty, to MTD and further authorizes MTD to deduct the amount of the damages from money
due the Contractor under.this Agreement, computed as aforesaid. If the monies due the Contractor are
insufficient or no monies are due the Contractor, the Contractor shall pay MTD the difference or the
entire amount, whichever may be the case, within 30 calendar days after receipt of a written demand by
MTD. The payment of aforesaid fixed, agreed and liquidated damages shall be in lieu of any damages for
any loss of profit,.loss of revenue, loss of use, or for any other direct, indirect, special or consequential
losses or damages of any kind whatsoever that may be suffered by MTD arising at any time from the
failure of the Contractor to fulfill the obligations referenced in this clause in a timely manner.

22. Infringement of Patents. The Contractor agrees that it will, at its own expense, defend all suits and
proceedings instituted against MTD and pay any award of damages assessed against MTD in such suits or
proceedings, insofar as the same are based upon any claim that the items, services, work, systems, or any
part thereof, or any tool, or process used in or for the Project, constitutes an infringement of any legal
United States copyright or patent. MTD agrees that it will give the Contractor prompt notice in writing of
the institution of the suit or proceeding and permits the Contractor through its counsel to defend the same
and gives the Contractor all information, assistance and authority necessary for the Contractor to do so. In
case said items, services, work, systems, or any part thereof, or any tool, or process used in or for the
Project, is in such suit held to constitute infringement and use of same is enjoined, the Contractor shall, at
its own expense and at its option, either procure for the MTD the right to continue using said items,
services, work, systems, or any part thereof, or any tool, or process used in or for the Project, or replace
same with non-infringing equipment, or modify it so it becomes non-infringing. [replace clause with “Not

[enter project name] [enter contractor name]
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applicable to this agreement.” if inappropriate for contract although could keep in to CYA, if a federal
contract and patent issues are applicable, keep this clause in addition to the Patent & Rights in Data clause
in the FTA provisions]

23. Rights in Data. Definitions. The term "subject data" used in this clause means recorded information,
whether or not copyrighted, that is delivered or specified to be delivered under this Agreement. Subject
data includes graphic or pictorial delineation in media such as drawings or photographs; text in
specifications or related performance or design-type documents; machine forms such as punched cards,
magnetic tape, or computer memory printouts; and information retained in computer memory. Examples
include, but are not limited to: computer software (including, but not limited to, source<codes),
engineering drawings and associated lists, specifications, standards, process sheets, manuals, technical
reports, catalog item identifications, and related information. The term "subject data" does not include
financial reports, cost analyses, and similar information incidental to contract administration. MTD
Rights. MTD reserves a royalty-free, non-exclusive and irrevocable license to reproduce, publish, or
otherwise use, and to authorize others to use, for MTD purposes, any subject data or copyright. As used in
the previous sentence, "for MTD purposes,” means use only for the direct purposes of MTD. Without the
copyright owner's consent, MTD may not extend its license to any other party. Public Information. When
MTD awards a contract for experimental, developmental, or research work;:it is MTD’s general intention
to increase transportation knowledge available to the public, rather than to-restrict the benefits resulting
from the work to participants in that work. Therefore, unless MTD. determines otherwise, MTD and the
Contractor performing experimental, developmental, or research work required by the contract agrees to
permit MTD to make available to the public, either MTD's license in the copyright to any subject data
developed in the course of that contract, or a copy of the subject data first produced under the contract for
which a copyright has not been obtained. If the experimental, developmental, or research work, which is
the subject of the underlying contract, is not completed for any reason whatsoever, all data developed
under that contract shall become subject data and shall be delivered as MTD may direct. [replace clause
with “Not applicable to this agreement.” if inappropriate for contract; if a federal contract and data rights
are applicable, keep this clause in addition to the Patent:& Rights in Data clause in the FTA provisions]

24. Indemnification. The Contractor shall, to.the extent permitted by law protect, indemnify, defend, and
hold MTD and its officers, employees‘and agents, including consultants, harmless from and against any
and all liabilities, damages, claims, demands, liens, encumbrances, judgments, awards, losses, costs,
expenses, and suits or actions or proceedings, including reasonable expenses, costs and attorneys' fees
incurred by MTD and its officers, employees and agents, including consultants, in the defense, settlement
or satisfaction thereof, for any..injury, death, loss or damage to persons or property of any kind
whatsoever, arising out-of, or resulting from, the acts, errors or omissions of the Contractor, including
acts, errors or omissions of its officers, employees, servants, agents, subcontractors and suppliers; and
upon receipt of notice and-if given authority, shall settle at its own expense or undertake at its own
expense the defense-of any such suit, action or proceeding, including appeals, against the MTD and its
officers, employees.and agents, including consultants, relating to such injury, death, loss or damage. Each
party shall"promptly notify the other in writing of the notice or assertion of any claim, demand, lien,
encumbrance, judgment, award, suit, action or other proceeding hereunder. The Contractor shall have sole
charge-and.direction of the defense of such suit, action or proceeding. The MTD shall not make any
admission which might be materially prejudicial to the Contractor unless the Contractor has failed to take
over the‘conduct of any negotiations or defense within a reasonable time after receipt of the notice and
authority above provided. The MTD shall at the request of the Contractor furnish to the Contractor all
reasonable assistance that may be necessary for the purpose of defending such suit, action or proceeding,
and shall be repaid all reasonable costs incurred in doing so. The MTD shall have the right to be
represented therein by advisory counsel of its own selection at its own expense. The obligations of the
Contractor under this clause shall not extend to circumstances where the injury, or death, or damages is
caused solely by the negligent acts, errors or omissions of the MTD, its officers, employees, agents or
consultants, including negligence in the preparation of the Contract documents, or the giving of directions
or instructions with respect to the requirements of the Contract by written order.

[enter project name] [enter contractor name]
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25. Notice. Notices in connection with this Agreement shall be made in writing and may be delivered
either personally, by governmental postal service (regular, certified or registered), by private delivery
service, or by electronic facsimile. Receipt shall be deemed to have occurred when actually made to the
party or its designated agent. Such notices shall be properly addressed to the intended party as follows:

MTD: CONTRACTOR:

Sherrie Fisher, General Manager [insert authorized official name & title]
Santa Barbara Metropolitan Transit District [insert contractor name]

550 Olive Street [insert contractor street address]

Santa Barbara, CA 93101 [insert contractor city, state & zip]
E-Mail: sfisher@sbmtd.gov [insert contractor e-mail]

FAX: (805) 963-3365 [insert contract fax number]

26. Attorneys' Fees and Costs. In the event of a controversy (including, but not limited to arbitration or an
criminal or civil filing in a Federal Court or a court of any of the United States) between the parties with
respect to the enforcement or interpretation of this Agreement, the prevailing party in‘such controversy
shall be entitled to receive, in addition to such other award as the court may.deem appropriate, full
reimbursement for its court costs and reasonable attorneys' fees incurred therein.

27. Negation of Partnership. This Agreement creates a relationship between two independent contractors
and does not, nor may it be interpreted to, create the relationship. of joint venturers, partners,
employee/employer, or any other business relationship.

28. No Assignment. This Agreement is not assignable by either party,-and any attempt by either party to
assign its obligations hereunder shall be void ab initio at the election of the other party, which election
may be made by written notice within ten (10) days of the non-assigning party's receipt of actual
knowledge of such attempted assignment. Notwithstanding the foregoing, however, at the election of the
other party, the obligations and burdens of a party shall bind and apply to any permitted successor in
interest or assignee of the business and/or operations of a party.

29. Partial Invalidity. In the event that any portion.of this Agreement or any provision hereof shall be
deemed as invalid as contrary to applicable law, the balance of this Agreement shall be enforced
according to its term, and that portion‘found.unenforceable shall be interpreted and enforced to the extent
that it may be within said applicable laws.

30. Disputes. This Agreement shall be construed and all disputes arising therefrom shall be settled in
accordance with the laws of the State of California. Venue for any dispute arising under this Agreement
shall be in Santa Barbara, California. Any controversy or claim arising out of or relating to this
Agreement shall be resolved by binding arbitration before a single arbitrator in accordance with the
Commercial Arbitration..Rules of the American Arbitration Association (“AAA”) then pertaining
(available at wwwe.adr.org), except where those rules conflict with this provision, in which case this
provision controls."/Any court with jurisdiction shall enforce this clause and enter judgment on any award.
The arbitrator:shall be selected within twenty business days from commencement of the arbitration from
the AAA’s National Roster of Arbitrators pursuant to agreement or through selection procedures
administered by the AAA. Within 45 days of initiation of arbitration, the Parties shall reach agreement
upon and thereafter follow procedures, including reasonable limits on discovery, assuring that the
arbitration will be concluded and the award rendered within no more than eight months from selection of
the arbitrator or, failing agreement, procedures meeting such time limits will be designed by the AAA and
adhered to by the Parties. The arbitration shall be held in Santa Barbara, California and the arbitrator shall
apply the substantive law of California, except that the interpretation and enforcement of this arbitration
provision shall be governed by the Federal Arbitration Act. Prior to commencement of arbitration,
emergency relief is available from any court to avoid irreparable harm. THE ARBITRATOR SHALL
NOT AWARD EITHER PARTY PUNITIVE, EXEMPLARY, MULTIPLIED OR CONSEQUENTIAL
DAMAGES. Prior to commencement of arbitration, however, the Parties must attempt to mediate their
dispute using a professional mediator from AAA, the CPR Institute for Dispute Resolution, or like
organization selected by agreement or, absent agreement, through selection procedures administered by

[enter project name] [enter contractor name]
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the AAA. Within a period of 45 days after the request for mediation, the Parties agree to convene with the
mediator, with business representatives present, for at least one session to attempt to resolve the matter. In
no event will mediation delay commencement of the arbitration for more than 45 days absent agreement
of the Parties or interfere with the availability of emergency relief.

31. Prohibited Interest. The parties hereto covenant and agree that to their knowledge no board member,
officer, or employee of MTD, during his/her tenure or for one year thereafter, has any interest, whether
contractual, non contractual, financial or otherwise, in this transaction, or in the business of a contracting
party other than MTD. If any such interest comes to the knowledge of either party at any time, a full and
complete disclosure of all such information will be made in writing to the other parties, even:if such
interest would not be considered a conflict of interest under Article 4, Chapter 1, Divisions.4 and.4.5,
Title | of the Government Code of the State of California.

32. Compliance with Laws and Regulations. Contractor shall warrant that in the performance of work
under contract to MTD that they shall comply with all applicable federal, state “‘and local laws and
ordinances, and all lawful orders, rules, and regulations thereunder.

33. Audit and Inspection of Records. The Contractor shall agree that all materials supplied and services
performed under the Project, facilities used in connection therewith, and.records and documentation
thereunto appertaining shall be subject to inspection, test, or audit by duly.authorized representatives of
MTD and the State of California. The Contractor agrees to maintain.all required records relating to the
Project for at least three years after MTD makes final payment and all other pending matters are closed.

34. Equal Employment Opportunity. [If the FTA provisions are incorporated:] For applicable terms, refer
to Paragraph 24 (Civil Rights Requirements) in Federal Transit Administration: Contract Provisions for
Federal Fiscal Year [??/??]: [Contract Type Description] which is attached hereto as Exhibit "[?]".
[otherwise:]The Contractor shall not discriminate against any employee or applicant for employment
because of race, religion, color, sex, or national origin. The Contractor shall take affirmative action to
ensure that applicants are employed, and that €mployees are treated during their employment, without
regard to their race, religion, color, sex, or national origin. Such actions shall include, but not be limited
to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other.forms of compensation, and; selection for training, including
apprenticeship. The Contractor shall agree to post in conspicuous places available to employees and
applicants for employment notices setting forth the provisions of the above paragraph. The Contractor
shall insert a similar article to‘the above in all subcontracts entered into in connection with the contract
governing this project, except subcontracts for standard commercial supplies or raw materials.

35. Entire Agreement. This Agreement and its attached exhibits constitute the entire agreement between
the parties and shall "be deemed to supersede and cancel any and all previous representations,
understandings, or agreements between MTD and Contractor as to the subject matter hereof. This
Agreement may only be amended by an instrument in writing signed by the parties.

36. No Waiver. The failure of either party at any time to require performance by the other party of any
provision of this Agreement shall in no way affect that party's right to enforce such provisions, nor shall
the waiver by either party of any breach of any provision of this Agreement be taken or held to be a
waiver of any further breach of the same provision.

37. Counterparts: Facsimile/E-mail. This Agreement may be executed in one or more counterparts, each
of which shall be deemed an original, but all of which together shall constitute one and the same
Agreement. The parties agree that a facsimile or scanned and e-mailed signature may substitute for and
have the same legal effect as the original signature.

IN WITNESS WHEREOF, the undersigned have caused this Agreement to be executed.

SANTA BARBARA MTD [insert contractor name in caps]

[enter project name] [enter contractor name]
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Sherrie Fisher, General Manager [insert authorized official name & title]

Date Date

[enter project name] [enter contractor name]
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1 SCOPE OF WORK

1.1 INTRODUCTION

The Santa Barbara Metropolitan Transit District (MTD), a public transit provider, has developed these
specifications for the procurement of a number of Intelligent Transportation Systems (ITS) which are
collectively referred to as the AVL & ITS Management System. In these specifications, the AVL & ITS
Management System project shall be referred to as the “AIM System” or “AIM.” The mission of MTD is
to enhance the personal mobility of South Coast residents and visitors by offering safe, clean, reliable,
courteous, accessible, environmentally responsible, and cost-effective transit service throughout the
service area. The AIM system is being implemented to aid MTD in fulfilling this mission. AIM shall be
designed to be an efficient, effective, reliable, flexible, and expandable bus fleet management system
that meets the needs of the MTD bus operators, supervisors, management, and public ridership. In an era
of rapid technology advances and increasing interoperability requirements, AIM must be designed to
allow it to be easily maintained, upgraded, and expanded.

1.2 ScoPE OF WORK

Contractor shall design, furnish, install, test, and make operational the AIM System for MTD.
Contractor shall also provide supporting documentation, training, and technical support, as specified
herein. Contractor shall be responsible for all acts, tasks, equipment, system components, and services
required to provide MTD with a turnkey AIM System that is fully functional in accordance with the
Contract and these specifications whether or not it is specifically identified within this Contract and
these specifications. The five primary ITS enhancements or systems that AIM shall provide for MTD
and its passengers are:

1. Automatic Vehicle Location
Time of Arrival Information
Route & Schedule Adherence
Onboard Video Surveillance
Yard Wireless Network

Al

In addition to the above mandatory systems, the following additional systems or functions, in
descending order of priority, will be considered as options to the core AIM System:

« Bus Stop Announcement

« Vehicle Health Monitoring

« Automatic Passenger Counter

« Yard Location/Assignment

o Computer-Aided Dispatch

« Road Supervisor CAD

1.3 SCHEDULE

The AIM System project duration from Notice to Proceed to System Acceptance shall not exceed one
year. The Master Agreement contains additional terms and conditions requiring progression of the
project such that certain project funding is spent prior to funding agency deadlines.
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2 MTD OVERVIEW

The following sections provide an overview of MTD’s existing transit service, equipment, facilities, data
network, and software systems. The provision of this information by MTD does not relieve Contractor
of its own information gathering and investigatory obligations. Contractor is responsible for obtaining
all necessary information regarding MTD’s existing systems required to perform the work.

2.1 TRANSIT SERVICE DESCRIPTION

211 Geographic Area

MTD was formed in 1968 as a California special district. The MTD service area of 52 square miles
covers the populated South Coast of Santa Barbara County including the cities or unincorporated regions
of Carpinteria, Goleta, Montecito, Santa Barbara, and Summerland. See Attachment 1 for a map of the
service area. Bus service is also provided to the City of Ventura via the Coastal Express Limited route.

2.1.2 Service Level & Equipment

MTD operates fixed-route transit service on 28 lines that, on an annual basis, carry 7.7 million riders
while providing 200,000 hours and 2.7 million miles of revenue service. For specific route and schedule
information, refer to MTD’s website at http://www.sbmtd.gov/maps-and-schedules/index.html. Service
is provided with a fleet of 106 revenue vehicles with a peak service requirement of 82 buses. See
Attachment 2 for a summary listing of MTD’s revenue vehicle fleet and Attachment 3 for a detailed
listing. MTD has 23 service vehicles including 10 driver relief cars, 2 road supervisor SUVs, 7 shop
trucks, and 43 staff cars. See Attachment 4 for a detailed listing of MTD’s service vehicles, including
which will be equipped with AIM systems. MTD currently employs 208 individuals including 144 bus
operators, 13 mechanics, 12 service workers, 8 supervisors, and 31 administrative staff members.

2.1.3 Facilities

MTD’s combined administrative, operations, dispatch, and maintenance facility, referred to as Olive
Terminal or Terminal 1, is located at 550 Olive Street in Santa Barbara. MTD facility hours of operation
are from 4AM to | AM Monday through Friday, SAM to midnight on Saturdays, and 5AM to 11PM on
Sundays. MTD’s Transit Center is the hub of the MTD system and is located at 1020 Chapala Street in
downtown Santa Barbara. More than 10,000 passengers use this facility every day. MTD has
approximately 750 distinct physical bus stop locations throughout the service area.

2.2 EXISTING SYSTEMS

2.2.1 Network Environment

MTD’s existing server technologies are Windows DataCenter Server 2008 and Windows DataCenter
Server 2012. The virtual server technology used is Microsoft HyperV. There are two physical servers
running about 8 guests each. For data storage, MTD uses a Hitachi SAN. For _cost effectiveness and
due to limited server room space, it is MTD’s preference that Contractor use these existing MTD
IT systems for the AIM data network system to the maximum extent feasible without negatively
impacting the performance or functionality of either the existing MTD or the AIM System.

22.2 Scheduling, Runcutting & Operations Applications
The software in use at MTD that is of primary relevance to AIM are the following Trapeze applications:

« FX 10.0.7.0 for scheduling
« OPS 10.0.24.0 for transit operations management
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« Blockbuster 10.0.7.0 for runcutting.

It is not the intent of MTD to replace these Trapeze applications within the next several years.

2.2.3 Fare Collection & Passenger Counting Systems

MTD utilizes the GFI GenFare Odyssey electronic validating farebox on all revenue vehicles for
collecting fare revenue and recording passenger counts. The system was implemented in 2000 and most
equipment dates to that time. MTD will not be replacing the farebox system for at least several years. As
indicated later in these specifications, MTD’s preference is that driver’s utilize a single in-vehicle
sign-on for both the AIM System and the Odyssey farebox system.

224 Voice Radio System

To meet FCC narrowbanding requirements, MTD upgraded its two-way radio communications system
in late 2012 with Motorola MOTOTRBO digital technology. Physical equipment in use is composed of:

« Two MTR3000 repeaters (one each on Gibraltar Peak and Santa Ynez Peak)

« One bi-directional repeater composed of two XPR 5550 mobile radios (in Oxnard)

« Two XPR 5550 control base stations (one each at Olive Terminal and the Transit Center)

« 129 XPR 5550 mobile radios (one each in 106 buses and 23 service vehicles)

« 15 XPR 7550 portable radios (used by operations management and supervisors)

« Five XPR 3300 non-display portable radios (used by staff)

The radio system utilizes a UHF wideband channel pair at 453.750 MHz for transmission and 458.750
MHz for reception in MTD’s primary service area using the Gibraltar Peak repeater. MTD has a backup
repeater on Santa Ynez Peak using 453.2375 MHz for transmission and 458.2375 MHz for reception. A
simplex channel at 453.075 MHz is used to extend the coverage for buses on routes in the Ventura area
using the bi-directional repeater located in Oxnard to relay transmissions onto the main MTD channels.

MTD does not presently utilize the data capabilities (e.g., messaging, GPS) of the MOTOTRBO system.
For cost effectiveness and space utilization issues, it is the preference of MTD that, if possible,
onboard AIM systems utilize the data communications capabilities of the MOTOTRBO system.
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3 AIM DESIGN & COMMUNICATIONS

3.1 DESIGN REQUIREMENTS

3.1.1 Capacities & Expandability

AIM shall be designed to facilitate future expansion in functionality and transit operating conditions
through the use of open, fully documented interfaces. Compliance shall be demonstrated as part of the
Acceptance Testing included in these specifications. AIM shall permit expansion without upgrading
initial hardware or software systems provided for the project and with no more than 5% degradation in
the latency of data to support the following:

« 1,000 driver operators identified by up to 5 alphanumeric characters (currently 200)

« 200 buses in operation identified by up to 5 alphanumeric characters (currently 106)

« 200 lines/routes identified with up to 5 alphanumeric characters (currently 50)

« 2,000 runs (daily driver assignments) using up to 6 alphanumeric characters (currently ??)

« 2,000 bus stops using up to 4 alphanumeric characters (currently approximately 750)

« 10 Road Supervisor Subsystems in simultaneous operation (currently 2 road cars)

« 8 CAD consoles in simultaneous operation (currently 2 dispatch consoles)

« 4 management consoles in simultaneous operation

« A scheduled operating day that extends beyond 24 hours

AIM shall be designed to permit the addition of new functional capabilities over its lifetime without
significant replacement of existing components. In particular, functions designated in these
specifications as future or options shall be readily added to the system during its lifetime without costly
rework or replacement of existing system components.

3.1.2 Nomenclature & Familiar Terms

Text for labeling, messages, etc., shall use terminology that is consistent with existing MTD
terminology. Contractor shall verify such terms with MTD during system setup.

3.2 OPEN SYSTEM ARCHITECTURE

AIM shall be designed using off-the-shelf hardware and software to the maximum extent feasible and
shall be designed using open system architectures. Open systems architectures, as used in the context of
AIM, means the use of:

« Components with interfaces that are fully documented, non-proprietary, and based on a standard
recognized by a standards-making body, such as IEEE, ANSI, SAE, and CCITT.
« Components manufactured by several sources or are readily commercially available.

. Components whose internal workings are fully documented and understood by a significant user
and support community.

o Custom components that were developed and documented in accordance with recognized
programming architecture and standards and quality assurance procedures.

3.2.1.1 Software

All software, including firmware, (other than off-the-shelf operating system software from third parties)
furnished as part of AIM shall be developed in accordance with IEEE software quality assurance
procedures and shall utilize modern software engineering techniques, such as client-server and object-

Santa Barbara MTD -4 - Issued October 2, 2013





AIM System Specifications Chapter 3 - AIM Design & Communications

oriented software architecture. Current standard operating systems such as Windows 7 and 2008 Server,
or later, shall be utilized. Microsoft operating systems are preferred. A common high-level language,
such as ANSI Standard C++, shall be utilized.

Complete tools and all necessary files for managing, building, and testing software shall be included.
Facilities shall be provided to support building and testing without impacting MTD operations.
Installation tools shall be provided to enable coordinated, rapid, and secure updates at all sites and
vehicles as further defined in these specifications.

3.2.1.2 Data Protocols

Data communications shall be based on standard, open protocols that conform to the Open Systems
Interconnection (OSI) seven-layer model. These protocols shall include the following:

« The use of 802.3 - 2008 IEEE Standards for Local and Metropolitan area networks and IEEE
Wireless LAN 802.11n-2009 or later

« The use of IP for wide area network communications.
« The use of TCIP, SAE, and EIA protocols for vehicle area network communications.

Protocols used for data radio communications, if used, may be implemented in the radio or an external
modem. Open protocols are preferred. Documentation of the protocol shall be provided.

3.2.1.3 Databases

AIM shall retain and manipulate data as relational files using common database routines for definition
and access. All parameters needed for administration shall be available through system administrator
console operation. Contractor shall provide tools for performance measurement and analysis. Databases
shall be ODBC compliant and allow multiple users to access data without significant impact on
performance. Microsoft SQL databases are preferred.

3.2.1.4 National ITS Architecture

AIM shall comply with the intent of the National ITS architecture. Use of NTCIP framework and data
dictionaries as per TCIP Standards 1400 through 1408 and SAE J2496, inclusive, is desired for open
standards compatibility. For onboard equipment, use of SAE Standards J1708, J1939, and J1587 shall
also be acceptable for open systems, particularly for interfaces to existing onboard equipment that are
compatible with these standards. New data elements not covered by these standards shall be compatible
within the framework of these protocols.

3.2.2 Reliability & Maintainability

AIM shall include provisions to achieve high availability for critical functions through reliability of
systems and system components, elimination of single points of failure, self-diagnostics, and reporting
of failures, and maintainability of AIM. Such provisions shall include but not be limited to:

« No single point of failure shall disable data communications between a Dispatch Center and the
bus fleet, other than failure of Onboard AIM equipment on a single bus or the data link with the
radio site or internet site for the cellular carrier, whichever is relevant.

« No single point of failure shall disable radio communications at more than one dispatch console.

« AIM shall include self-diagnostics and shall automatically report and log failures for each
onboard subsystem.

« Console equipment shall be replaceable without disruption to other consoles or AIM as a whole.
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3.2.3 Response Times

AIM shall be designed and utilize systems and components that, operating under full design
capacity, minimize response times such that system users may continue their work in normal
continuous progression without excessive delays.

3.24 AIM Interfaces

AIM shall interface with existing MTD systems, applications, software, hardware, and vehicle systems
as necessary to meet these specifications. Integration, coordination, scheduling, and communications for
such interfaces shall be managed by Contractor.

3.24.1 MTD Network & Transit Database

AIM shall share real-time data with the applications that reside on the MTD network via a Transit
Database (TDB). The Contractor-provided, ODBC-compliant TDB shall provide for bi-directional data
transfer to support multiple applications, as detailed in these specifications. Contractor shall furnish to
MTD the definitions of and a data dictionary for AIM data on the TDB. The data shall be in a form that
is accessible through SQL. Contractor shall provide all necessary conversion utilities to provide data to
the TDB in a format usable by MTD applications and to read data provided by the MTD applications to
the TDB. Interfaces shall be configured such that AIM automatically initiates requests for information
and completes data transfers without manual intervention. Contractor shall utilize a firewall to protect
against unauthorized access to or modification of the MTD network from the AIM network. The firewall
shall be based on current technology and accommodate AIM under full design capacity.

3.24.2  Vehicle Equipment

AIM shall interface to multiple existing equipment onboard MTD buses as required to meet these
specifications. These include, but are not limited to, fareboxes, public address equipment, headsigns,
engine control computers, transmission control computer, driver interface computers, and odometers.
Contractor shall develop, document, and implement such interfaces and be responsible for all work
necessary for seamless interface with existing bus equipment.

3.25 Utilities & Third Party Services

Contractor shall be responsible for coordinating any utility or other third party services required for the
implementation and operation of AIM. Such services may be related but are not limited to telephone
lines; wireless, cellular or radio communications; and provision of electrical power. Any third-party
agreements for such ongoing services must be approved by MTD (the costs of such services—whether
fixed or estimated, one time or monthly—and the party responsible for payment thereof shall have been
determined as part of the review and negotiation process resulting in the contract for this project).

3.2.6 Log-in Device

It is MTD’s strong preference that operator onboard sign-in be through a single input device for
both AIM and the GFI farebox. This may be accomplished through either the farebox or a separate
mobile data terminal (MDT). If the MDT is used in lieu of the farebox control head, the MDT must
accommodate all entries normally carried out through the farebox (e.g., passenger counts and
types). See related requirements in Sections 4.9.1.3 and 5.3.1.2.
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3.3 VEHICLE DATA COMMUNICATIONS

3.3.1 General

As necessary for AIM systems provided by Contractor to meet these specifications, Contractor shall
implement a wireless data communications system between MTD vehicles in the field and MTD fixed
facilities systems (the requirements and specifications for wireless communications within the MTD
yard are contained in Section 4.5). It is MTD’s strong preference that the method of such data
communications minimize ongoing operating costs for the provision of such communications.

AlIM shall communicate with each active (powered-up) vehicle at least once every thirty seconds.
AIM shall have the ability to enable fast polling for selected vehicles. AIM shall use an efficient means
of controlling this periodic reporting such as group or synchronized polling. Traditional single vehicle
poll-respond cycles are not efficient and shall not be acceptable. The time period for reporting shall be
adjustable by the system administrator.

3.3.2 Onboard Equipment

Onboard data communications equipment including, but not limited to, radio or cellular transceivers,
modems, and antennae shall be of rugged construction suitable for the public transit environment.
Vehicle modems may be integrated with the onboard AIM processor, integrated within the data radio or
cellular device, or as a physically separate device.

3.3.3 Data Radio System

If a data radio system is implemented for AIM, the requirements in this section shall apply. To the
extent feasible, Contractor shall utilize MTD’s existing frequencies and Motorola MOTOTRBO
radio system for the data radio system. The existing system is described in Section 2.2.4. The data
radio system shall use protocols optimized for the short message length typical of this type of system.
Long modem training times and extensive pre-ambles shall be avoided. The protocol shall provide for
efficient reporting of changes of state in real time and shall also provide for regular status checks of all
mobile units to verify that data communications is functioning properly. Allocation of the data channel
utilization shall be dynamic so as to maximize throughput under the actual current conditions.
Allocation of the data channel utilization shall provide sufficient message slots for real-time messages to
support all operator messages during pullout of the maximum design fleet, while continuing to support
specified response times for all other functions. The data radio system shall utilize a bit rate sufficient to
fulfill the needs of the AIM systems under the anticipated maximum communications level.

3.34 Cellular Service System

If a cellular system is implemented for communications, upon approval by MTD, Contractor shall
arrange and implement the necessary cellular data service. Contractor’s price shall have included any
setup, installation or other cellular service provider one-time fees. MTD shall be fully responsible for
paying any ongoing data communications service fees charged by the cellular service provider.
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4 AIM SYSTEMS

This chapter describes the functions and features of the differing AIM systems. The Automatic Vehicle
Location system is not a feature per se, but is critical to the functionality of most AIM systems. The time
of arrival, route and schedule adherence, onboard video surveillance, and yard wireless network systems
are mandatory features of AIM. The automatic voice annunciator, vehicle health monitoring, automatic
passenger counter, yard location/assignment, computer-aided dispatch, and road supervisor CAD
systems are considered options to the AIM System. Their ultimate inclusion as part of the Work shall
primarily be dependent upon budgetary constraints.

4.1 AUTOMATIC VEHICLE LOCATION

4.1.1 General

MTD bus location information is integral to several AIM systems and hence critical to the overall
success of the AIM project. Contractor shall provide an Automatic Vehicle Location (AVL) system that
will determine, store, and regularly update real-time vehicle location information of MTD buses and
other selected service vehicles. The AVL system shall utilize GPS technology and have the location
accuracy necessary to meet the requirements of these specifications. The mobile AVL system shall be
installed in all 106 MTD buses and two road supervisor vehicles. The mobile AVL system shall be
considered optional for 16 of the remaining 21 service vehicles (see Attachment 4 for optional vehicles).

41.2 AVL Database

AIM shall provide, maintain, and update a database of the real-time vehicle location information
determined by the AVL system. Such database shall be sufficiently detailed to meet the requirements of
these specifications including for use by both onboard and facility AIM systems; for real-time AIM
applications; and for later analysis and reporting by AIM. Contractor shall determine the most efficient
means and timing of storing and communicating the AVL data between mobile and fixed systems. The
fixed AVL database shall be considered part of the TDB, which shall maintain at least six months of
historical date, time, and location data for each AVL equipped vehicle.

4.1.3 GIS & Geocoding

Contractor shall provide and customize a geographic information system (GIS) database of the MTD
service area as necessary to meet the requirements of the AVL system and these specifications. Any
required geocoding of MTD bus stops, routes, and yard locations for the GIS and AIM shall be the
responsibility of Contractor. MTD maintains geocoding information in Trapeze for MTD bus stops
which is available for use by Contractor for AIM systems. However, MTD shall not guarantee the
suitability or usability of the existing bus stop data for AIM. MTD shall be required to maintain only
one bus stop geocoding database for usage by both Trapeze and AIM. Contractor shall provide the
software applications, licenses, etc. necessary to enable MTD to use the customized GIS database for
non-AIM systems and applications.

41.4 GPS Receiver

A GPS receiver and antenna suitable for meeting AIM system requirements shall be provided,
configured, and installed in MTD buses and applicable service vehicles. It shall be designed for use with
AVL applications and be of rugged design suitable for a transit environment. The GPS receiver shall be
the time source for all onboard AIM systems and devices, and for time-tagging all recorded events. Data
output format shall use a documented, non-proprietary protocol. The GPS receiver shall meet or exceed
the following standards:
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« GPS Data Update Frequency: once per second
« Location Accuracy: 5 meters

« Velocity Accuracy: 0.1 meter per second

« Time: 1.5 microseconds

« Cold Start Acquisition Time: 4 minutes

« Warm Start Acquisition Time: 30 seconds

« Reacquisition Time: 2 seconds

4.1.5 Ventura Route AVL (option)

As an option, AVL shall be expanded to cover the geographic area traveled by the Coastal Express
Limited bus route, which includes downtown Ventura. Such option shall address and accommodate
usage of applicable AIM systems (e.g., time of arrival information, bus stop announcements, etc.).

4.2 TIME OF ARRIVAL INFORMATION

421 General

AIM shall determine dynamic estimated time of arrival to the next bus stop for each bus based on data
from the AIM AVL system. The time of arrival information shall be available for electronic display
signs and monitors, internet access including MTD’s public website, the computer-aided dispatch
(CAD) and telephone interactive voice response (IVR) systems (options), the TDB, and the MTD
network. AIM shall be capable of providing AVL and time of arrival information for all buses in XML
format for a future interface to a regional 511 system.

4.2.1.1 Algorithm

The time of arrival information shall be determined using a predictive algorithm that utilizes the current
AVL information for the approaching buses to a bus stop. AIM shall calculate the arrival times for the
next three buses that will arrive at each stop for all routes and directions serving that stop. The time of
arrival information shall be updated at least every thirty seconds and made available to the systems using
such information within one second after the AIM server receives a location update. AIM shall also
calculate time of departure information and provide MTD the option to display time of arrival or
departure information or both. The accuracy of the predictive algorithm shall be such that the average
predicted error shall be less than two minutes 90% of the time when a bus is between five to eight
minutes or less from a stop; and less than one minute 90% of the time when a bus is five minutes or less
from a stop. The AIM predictive algorithm shall be a learning algorithm that is based on historical data
for the stop location, route, and the time of day, day of week, and week of year.

4.2.1.2 Source Information

MTD maintains its bus stop and schedule databases in applicable Trapeze applications, which shall be
the source of data used for time of arrival calculations. MTD shall be required to maintain only one
bus stop and schedule database for usage by both Trapeze and AIM.

4.2.2 Webpage

Contractor shall develop a webpage accessible from MTD’s public website for accessing estimated time
of arrival information. The website shall provide a real time map display of all current MTD lines and
bus stops with vehicle locations updated at least every 30 seconds. If the computer-aided dispatch
(CAD) system is obtained as part of AIM, there shall be a single map database to maintain for both the
webpage and CAD. The dynamic time of arrival information shall be accessible directly from the map
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display when a user clicks or mouses over a bus stop icon or by user entry or selection of pertinent data
(i.e., bus stop ID, line number, etc.) If a dynamic time of arrival prediction is not available for a stop, the
website shall display the Trapeze schedule data with a note indicating that the information is not
dynamic. Other map display features and requirements include:

« Clearly visible street names, bus stop icons, vehicle icons, and local landmarks

« Ability for user to zoom in and out and pan the map display

« Allow MTD posting of real time messages for public service announcements, detours, etc.
. Ability for user to select a single line to be displayed

. Development of mobile device-optimized webpage version for smartphones, tablets, etc.

. Webpage management tools to edit, add, or delete lines, bus stops, landmarks, etc.

4.2.3 E-Mail & Wireless Messaging

The Time of Arrival Information system shall enable MTD to manage and send announcements and
alerts to the public through e-mail, wireless text messaging, and social media applications (e.g.,
Facebook and Twitter). Such messages may be developed and sent automatically by AIM or manually
by MTD. The emphasis of such messages shall be on estimated time of arrival information and alerts,
including late arrivals. The system shall also enable the sending of public service announcements,
newsletters, or other information of MTD’s choice. The Time of Arrival Information webpage shall
enable users to sign up to receive such messages for the topic and via the medium of their choice.

4.2.4 Bus Stop Codes

AIM shall include the means for both smartphones and non-smartphones to easily obtain dynamic time
of arrival predictions at all MTD bus stops. This may include listing the address and/or content of a text
message or providing a QR code to be scanned for accessing the information. MTD will consider
alternatives to these methods. Contractor shall establish a database for the text message address/content,
QR codes, etc. and their associated bus stops and bus service, and mount such information at the bus
stops along with instructions on how to use it to obtain time of arrival information.

4.2.5 Electronic Display Signs

Contractor shall provide and install electronic display signs showing estimated time of arrival
information at the MTD Transit Center (TC). Such information shall be visible in both the interior and
exterior passenger waiting areas of the TC. Signage shall include the ability to display public service or
other static or video announcements of MTD’s choosing. The time of arrival information displayed shall
be of sufficient size, sharpness, contrast, color, and brightness to provide ease of visibility and meet any
applicable ADA requirements. Contractor shall provide software on the AIM network and any
equipment necessary to configure the display signs.

4.25.1 Installation

Contractor shall work with MTD to determine the location of the TC electronic display signs and shall
perform all tasks necessary for their implementation including obtaining necessary local permits,
licenses, and approvals; provision of power to the displays from the existing TC building electrical
system; and the necessary data communications link between AIM and the electronic display signs.

4.25.2 Physical & Environmental Requirements

The displays shall be of rugged construction, reliable, maintainable, and suitable for the designated
installation location. Contractor shall utilize vandal resistant enclosures and the faceplate shall be scratch
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resistant. Cable connections to the signs shall be concealed to the extent feasible. All exposed surfaces
of the system components shall be unaffected by brushes, detergents, and cleaning solvents normally
used by maintenance crews. All exposed surfaces shall also be resistant to ultraviolet radiation and air
contaminants. Electronic displays signs and monitors shall be certified to function in the given
environment and shall not be affected by the following environmental conditions:

o Temperature: 20°F to 120°F for outdoor displays, S0°F to 100°F for indoor displays

« Relative humidity (non-condensing): 15% - 95% for outdoor displays; 20% - 80% for indoor

« Rainfall: up to 6 inches per hour, for outdoor displays

« Freezing precipitation: up to 1 inch per hour, for outdoor displays

« Wind speed: up to 80 mph, any direction, for outdoor displays

« Sunlight: None to full, direct, for outdoor displays

« Pollutants: Characteristic of the area, including salt, dust and corrosive or base chemicals.

4.25.3 Remote Bus Stop Displays

As an option, Contractor shall provide signage for five non-TC bus stops. Such signage shall be suitable
for remote, outside locations in addition to meeting the requirements of the TC exterior displays.
Contractor shall not be responsible for the installation, permitting, power, or communications of the
remote displays, which shall not be considered part of these specifications (such services may be added
to the Contract later through a change order or through a separate competitive solicitation).

4.2.6 Interactive Voice Response (IVR) (Option)

The AIM Interactive Voice Response system shall receive telephone calls from MTD clients and
provide them with dynamic time of arrival information for the bus stop ID entered. The IVR subsystem
shall provide dynamic time of arrival predictions for the next three buses for each route that is serving
the bus stop location, including direction of travel and destination.

Management tools shall enable MTD staff to create, edit, or delete audio files for bus stop names and
locations, public service announcements, menu items, and real time messages, and to schedule when the
messages shall be displayed. The management tools shall enable MTD staff to add menu items, and to
monitor and display call traffic and telephone line activities. Contractor shall provide IVR management
tools to edit, add, or delete bus stop information in MTD’s bus stop database. The IVR system shall:

« Automatically recover from power failures.

« Include a call logging feature that keeps a record of call details by menu options.

« Include a selectable option for the caller to be connected to a live telephone receptionist.

« When certain bus stop IDs are entered, automatically connect caller to a live person.

« Allow recording of and option to play general service announcements.

« Offer more detailed instructions if caller fails to enter in bus stop ID within settable time period.

« Offer static time of arrival information for arrivals beyond a settable threshold from current time.

« Include a methodology to assist the caller in determining the stop ID number.

« Provide the caller with an option to hear the information in Spanish.

« Include text to speech capability for the creation of announcement and stop location recordings.

« Include speech recognition.

« Include the capability to play advertisements based on the location of the stop ID.

« Provide users of TTY/TDD devices with automated access to time of arrival information.
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4.3 ROUTE & SCHEDULE ADHERENCE ANALYSIS

Contractor shall provide tools for the analysis and reporting of route and schedule adherence data
collected by the AVL system. Such system is separate and distinct from the CAD system route and
schedule adherence incident reporting. Key areas that the analytical tools and standard reports shall
address or include:

« Selectable by bus, bus stop, line, run, block, time, or date

« Reporting on detailed and/or summary level

« Calculation of average, mean, variance, standard deviation, or other analytics

« Reporting on exception basis with user selectable exception levels or ranges

« Reports addressing vehicle travel, revenue, and dwell time

« Reports addressing vehicle adherence to schedule timetable

« Reports addressing vehicle adherence to route path

« Creation of custom reports

« Tools for management and archival of AVL route and schedule database

4.4 ONBOARD VIDEO SURVEILLANCE

4.4.1 General

Contractor shall provide and install a Video Surveillance System (VSS) composed of fixed video
cameras and digital recorders on all MTD buses. Key VSS features include:

« Capability of recording video at up to 30 frames per second

 Installation of 8 cameras on buses greater than 25 feet in length and 5 on buses less than 25 feet

« Recording of video at all times that bus operator master switch is turned to the “ON” position

« Provision of evidence acceptable in the State of California criminal courts

. Provision of G-force sensor indicating vehicular accidents for incident tagging purposes

« Provision of covert microphones for recording of audio under MTD-determined conditions

4.4.1.1 Incident Tagging & Audio

The VSS shall provide the capability for tagging incidents on the onboard video recorder. The VSS shall
tag recorded video (and audio) as an incident by either manual initiation by operator or dispatcher; or
automatic initiation by a G-force sensor. Upon initiation of and throughout incident tagging, the VSS
shall record audio through the covert microphones. Camera-integrated microphones are preferred. Other
requirements, capabilities, or features related to incident tagging and audio recording shall include:

« Initiation of incident tagging by operator through the silent alarm system.

« Initiation of incident tagging by dispatcher through AIM Computer-Aided Dispatch system.

« Immediate dispatcher notification, including audio alarm, of initiation through CAD system.

« Increase of camera and recording speed to 30 frames per second during incident tagging event.

« Set video tag to user-settable time period prior to activation of initiation of incident tagging.

. Continue incident tagging and audio recording until the SAS or Incident Tagging is cleared.

. Discontinue incident tagging after thirty minutes if not cleared by operator or dispatcher.
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4.4.1.2 Video Surveillance System Integration

The VSS shall interface with AIM to the extent necessary to meet the requirements of the VSS. AIM
shall automatically upload tagged video and audio data via the wireless LAN at the bus yard.

4.4.2 Cameras
4.4.2.1 Specifications

Cameras shall be day/night type generally using color during the day and black & white at night and
applicable low light conditions. Cameras shall be sufficiently durable for usage in the transit bus
environment. Other requirements, capabilities, or features of the cameras include:

« Be NTSC compatible with 1/3” or larger CCD imager and fixed length lens.

« Capable of speeds of up to 30 frames per second.

« Have integrated microphones to be used for audio recording.

« Use an automatically adjusting iris.

« Use camera-lens combinations that maximize image quality by location, conditions, and purpose.

« Use focal length and f/stop selected to maximize viewable area by location.

« Be housed in vandal-resistant enclosure using tamper-proof screws.

« Accommodate normal and wide-angle lenses.

. Have minimum resolution of 720p.

4.4.2.2 Locations

MTD shall consider Contractor recommendations on camera locations. However, MTD anticipates
locating cameras to at least provide surveillance of the following areas and/or purposes:

« Operator compartment facing forward through front windshield

« Front door with emphasis on passenger boarding and alighting

« Rear door with emphasis on passengers alighting

« Farebox area with emphasis on passenger fare transactions

« Operator compartment with perspective from upper right side location

« Rear passenger area with emphasis on detecting window and seat vandalism

4.4.3 Recording Unit

The VSS recording unit shall be capable of digitizing video and audio from eight cameras, provide
compression of the video and audio, and store the video and audio on a removable hard drive. Other
requirements, capabilities, or features of the recording unit include:

« There shall be a minimum of eight video inputs.

« Video shall be recorded in NTSC format in either black & white or color.

. Images shall be digitized with at least 720p resolution.

« Video from each input shall be recorded at 15 frames per second in normal mode.

« Video from each input shall be recorded at 30 frames per second in incident tagging mode.

« Video compression shall use the H.264/MPEG-4 AVC standard with a 3Kb file size.

« On-bus storage capacity shall be for seven days at 18 hours per day in normal mode.

« The oldest video stored shall be automatically over-written when storage is at capacity.
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« The storage format shall use encoding such that alteration to the images can be detected.

« Video that is tagged shall not be over-written until after the tag is removed.

« Recorder shall synchronize internal clock to the GPS provided for the AVL system at least daily.
« Recorder shall watermark and date/time stamp all recorded video using GPS clock time.

« Recording unit shall have a digital output port for downloading video via the yard wireless LAN.
« Hard drive shall be designed for rapid removal and installation.

- Hard drive shall be housed in a ruggedized enclosure that locks to the recording unit.

« Hard drive shall automatically connect and synchronize to the VSS.

« A common key shall be used for removing and installing all VSS hard drives.

4.5 YARD WIRELESS SYSTEM

Contractor shall provide, configure, and install an AIM Wireless Yard System to facilitate and manage
the transfer of data between buses and applicable service vehicles in the yard at Terminal 1 and the fixed
AIM local area network (LAN). As an option, the Wireless Yard System shall indicate and manage the
location, status, and assignment of buses within the yard.

45.1 AIM Data Transfer

The yard data transfer function shall be accomplished using a wireless local area network (WLAN) for
the uploading and downloading of AIM system data between vehicles and the fixed AIM data network.

45.1.1 WLAN Design

The design characteristics and capacities of the WLAN shall accommodate the data transfer needs of
AIM without delays or excessive administration affecting the efficiency of overall MTD operations. The
final WLAN design shall be dependent upon the AIM systems ultimately provided by Contractor. The
WLAN shall utilize one or more fixed wireless access points (AP) located in the MTD yard which shall
communicate with vehicles via appropriate onboard wireless communications systems and hardware.
Other requirements, capabilities, or features of the WLAN shall include:

« Adequate WLAN coverage to accommodate efficient data transfer with vehicles throughout the
bus yard and maintenance shop
« Equipment using IEEE 802.11n specification preferably on the 5 GHz frequency

« Equipment that conforms to the Wireless Ethernet Compatibility Alliance certification standards
for interoperability among IEEE 802.11n High Rate products from multiple manufacturers

. Wireless AP(s) of rugged construction suitable for fixed installation in a bus yard, transit fueling
building, and maintenance area environment

« Usage of encryption of WPA2 or better including logging of unauthorized access attempts

« Management tools that monitor and maintain the WLAN including reports on client status, fault
indications, and log of files uploaded and downloaded by vehicle

. Automated initiation of efficient sequence of data transference by bus, time, and data type
« Administrator ability to manage or manually override automated settings

45.1.2 Full Video Upload Option

For the video surveillance system, Contractor shall assume that the wireless upload of video (and related
audio) shall be restricted to incidents that have been tagged. As an option, the WLAN design shall
accommodate the nightly upload of all new video from all buses to the AIM server. Such design shall
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address and include any additional AIM system requirements including sufficient storage capacity to
accommodate six months of recorded video.

4513 Access Point Network Interface

Interface with the fixed AIM LAN shall be via a “master” access point located on the Administration
Building exterior hardwired to the Server Room. The interface shall incorporate protocol filters and
broadcast traffic filters with adjustable bandwidth allocation. The broadcast filter shall block broadcast
messages from the wireless LAN. Network bridging shall be configured to allow communication only
with clients that the AP knows to exist in the Wireless LAN behind the wireless bridge.

45.2 Yard Location & Status (option)

The Yard Wireless System shall maintain a yard plan showing the current bus locations, IDs, availability
status, and assignments by operator and run; and provide for bus status updates by the Maintenance
Department. The yard plan and vehicle status shall be available to the Dispatch Center console and to
selected pre-existing Maintenance Department workstations. Other requirements, capabilities, or
features of the Wireless Yard Location system shall include:

« Display yard plan in graphical format matching the actual layout of the yard.

« Automatically record movements of a bus in, out of, and within the yard.

« Provide for scheduling future vehicle status such as holding vehicles for maintenance, etc.

« Provide standard reports on vehicle movements and status.

4.5.3 Bus Assignments (option)

The Yard Wireless System shall make bus assignments based upon the next bus available in a preferred
bus series at a ready line at least sixty minutes prior to the time the operator is ready and scheduled to
pull out. Other requirements, capabilities, or features of the bus assignment system shall include:

« Accept a list and changes to the list of preferred series for each line.

« Select first available bus in the highest available preferred series to assign to the line/operator.

« Alternatively, make assignments based only upon pullout schedule.

« Accept or automatically make assignments of buses to unscheduled work assignments.

« Allow holding of bus assignments by the Dispatch Center or Yard workstation.

« Send alert to Dispatch Center if a pullout is not made within a settable time after it is due.

4.6  AUTOMATIC VOICE ANNUNCIATORS (OPTION)

Contractor shall provide an Automatic Voice Annunciator (AVA) system in each bus that shall
automatically audibly and visually announce bus stops and stop requests; and change exterior electronic
headsigns. The AVA system shall determine where or when to make bus stop announcements and
headsign changes using AVL system data and pre-defined location or time parameters. Once the bus
operator is logged into AIM, the AVA system shall be fully automatic requiring no driver interaction.

46.1 Announcements
4.6.1.1 Destination Announcements

When a bus is approaching a bus stop, one or more announcements shall be made for such approaching
bus stop. Requirements, capabilities, or features of the announcement system shall include:

« Meet Americans with Disabilities Act (ADA) requirements for the bus stop announcements.
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« Make line and destination location announcements prior to and upon arriving at bus stops.
+ Include pre-defined announcements in Spanish in addition to English.
« Allow administrator to program:
= Bus stops at which announcements will be made.
= Distance or time of announcement(s) prior to the bus stop.
= Multiple occurrences of announcement for a given bus stop, including upon arrival.
= Type of announcement (visual, interior audio, and/or exterior audio) by bus location.
= The use or non-use of the Spanish language announcements.
= Disabling of exterior audio announcement by time of day.
= Destination description by street, intersection, location, or landmark.
« If bus goes off-route, disable announcements until bus returns to the assigned route.
« If an unscheduled stop is made, continue to make correct next bus stop announcements.
« Make audio and visual “Stop Requested” announcements and clear when a door is opened.
« Display time and/or operator name periodically or at pre-defined locations.
« Automatically make other pre-defined announcements periodically or at pre-defined locations.
« Allow operator to manually invoke the pre-defined announcements.
« Allow operator to disable AVA system in the event of malfunction.

4.6.1.2  Stop Announcement Database

The AVA system shall include a database of the audio and visual bus stop and other pre-defined
announcements. Contractor shall initially set up the database including all announcements, which shall
be subject to review and approval by MTD. The database shall include necessary administrative tools for
MTD to easily modify announcement parameters for individual bus stops including but not limited to
announcement content, location, frequency, and type. The AVA announcements shall be resident on the
onboard systems. Any modifications to the database shall be updated via the Yard Wireless System.

4.6.1.3  Visual Announcement Signs

Contractor shall provide and install inside each bus one electronic variable display sign for visual bus
stop and other pre-defined announcements. Requirements or capabilities of the signage shall include:
« Mount sign above and behind the driver compartment facing the rear of the bus.

. Use text of sufficient size, brightness, contrast, and clarity to be readable by persons with normal
vision from anywhere in the bus under typical day and night ambient lighting conditions.

« House sign in a vandal-resistant enclosure with a scratch resistant faceplate lens.
« Conceal cable connections to the sign enclosure behind the sign.

4.6.1.4  Audio Announcement Equipment

Audio announcements shall be made using the existing public address (PA) system and equipment
onboard each bus. The Clever Devices SpeakEasy II hands-free announcement system is installed on all
buses except the Nova and electric shuttle fleets. The AVA system shall be interfaced with the PA
system to control interior and exterior announcements to the correct speakers. MTD shall retain
responsibility for the condition of the existing PA system to the extent that it is not damaged by the
Contractor. Requirements, capabilities, or features of the audio announcement system shall include:

« Use ambient noise measurements to automatically control volume for audio announcements.
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« Allow operator to override ongoing audio announcement through driver PA system.
« Allow operator to override AVA-determined volume level within a specified range.

4.6.2 Headsign Control

Using information from the AVL system, the AVA system shall control existing MTD electronic
headsigns on buses so equipped to automatically display the correct bus line, general service message, or
out-of-service status. Such control shall be of all exterior headsigns including those on the front, side, or
rear of the bus. Requirements, capabilities, or features of the headsign system shall include:

« Provide the drivers and data in the format necessary to control and interface with the headsigns.

- Not inhibit or degrade the use or performance of the existing headsign system.

« Allow administrator to program and modify the location at which headsign changes shall occur.

« Modify the Nova fleet headsign ODK’s to include a J1708 interface.

4.7  VEHICLE HEALTH MONITORING (OPTION)

4.7.1 General Description

The Vehicle Health Monitoring subsystem (VHM) shall continuously monitor the functionality,
performance, and operation of onboard equipment that is equipped with a programmable controller for
operator-controlled functions and indications. VHM shall provide detailed operational vehicle fault,
alarm, and performance information that allows Operations and Maintenance to efficiently respond to
maintenance issues. At a minimum, VHM shall interface with, monitor, collect and report data for the
following systems that are equipped with digital interfaces:

« All Onboard AIM subsystems

« Electronically-controlled engines & transmissions

. Brakes (anti-lock and condition monitoring)

« Air conditioners

« Electric vehicle battery monitoring and management systems

« Fire suppression and event data recorder systems

« Multiplex-interfaced equipment (e.g., doors, wheelchair lifts, lights, etc.)

4.7.2 Data Collected

Equipment data collected shall generally fall into four categories: status, performance, code-generated
events, and alarm-generated events. MTD understands that the categories, detail, and frequency of
information collected by VHM will be limited to that generated by each particular onboard equipment
type. At a minimum, it is expected that VHM shall collect and report the following information:

« Any codes generated by interfaced equipment

« Engine and transmission temperature

« Engine, transmission, and radiator fluid pressures and/or levels

« Air, charging, interlock, and A/C system status

« Vehicle speed

« Throttle and brake position activity
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4.7.2.1  Alarm Reporting

Contractor shall determine which VHM data collected shall be defined as an alarm-generating event that
necessitates immediate notification to Operations and Maintenance for consideration of a roadcall. Such
determination shall be in consultation with MTD and using manufacturers’ recommendations. VHM
shall immediately transmit and display such alarms to the onboard MDT, the Dispatch Center, and to the
Maintenance workstation.

4.7.2.2 Data Communication

VHM shall communicate collected information to AIM servers and the TDB via the Yard system
WLAN. VHM data shall also be directly available on each bus through connection to a laptop computer.
As indicated above, alarms shall be immediately reported to Operations and Maintenance which shall be
via the wireless data radio/cellular communications system.

4.7.2.3 Administration & Monitoring Points

VHM settings and reports shall be accessed and managed through fixed AIM consoles. VHM shall
provide for the configuration of monitoring points for relevant data collected (e.g., set the oil pressure
level at which an alarm shall be generated) which shall be disseminated to the fleet via the yard WLAN.
VHM shall employ frequency and duration threshold algorithms to ensure that false positives and
nuisance codes are eliminated based upon MTD experience.

4.7.3 Onboard Interfaces

VHM shall include on each bus a vehicle logic that supports seamless integration with onboard systems
via a digital interface. VHM shall function with mobile equipment that is equipped with a programmable
controller and a SAE J1587/J1708/CAN or SAE J1939 communications link. The VHM subsystem shall
also be capable of communicating with devices using the APTA-TCIP_S-01 3.0.3 protocols. Fleet
vehicles with multiplex systems shall be monitored via J1708/J1939 and/or RS232/485 utilizing
multiplex gateways. Fault data captured shall be associated with flash codes and fault descriptions from
the sub-system manual to expedite the diagnostics and troubleshooting process. Contractor shall provide
any proprietary gateways or translator boxes needed to translate the data into a format that can be read
and manipulated by the applications resident on the MTD Network.

4.8  AUTOMATIC PASSENGER COUNTERS (OPTION)

481 General

Contractor shall provide, configure, and install an Automatic Passenger Counter (APC) system on all
MTD buses that shall automatically collect passenger boarding and alighting counts. Requirements,
capabilities, or features of the APC system shall include:

. Keep count of all passengers boarding and alighting by each doorway for each door open/close
cycle by date, time, and location.

« Keep separate count of all wheelchair passengers boarding and alighting for each wheelchair lift
or ramp cycle by date, time, and location.

. Correlate and store passenger/wheelchair counts by bus, run, trip, line, schedule, and bus stop.

« Include a comprehensive set of passenger data reports including detailed and summary
passengers by bus, run, trip, line, bus stop, including on a per hour and mile basis.

« Include and indentify counts from unscheduled locations, including detours.
« Store and retain onboard fourteen days of recorded APC data.
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« Upload and save all APC data collected in an APC database on the fixed AIM network.

« Provide accurate passenger accumulated count data that shall be within 5% accuracy for each
1,000 consecutive boardings and each 1,000 consecutive alightings.

« Provide accurate stop-by-stop count data that shall be fully accurate for 85% of all door cycles;
within one passenger for 90% of all door cycles; and within two passengers for 97% of all door
cycles. This shall include stops for which there was no observed boarding or alighting activity.

« Remove clearly erroneous or other data that would otherwise improperly affect statistical results
due to sensor failures and temporary or unanticipated changes to scheduled routes.

« Provide means of setting various filtering thresholds for determining erroneous data.

4.8.2 AIM Interface

The APC system shall interface with the Onboard AIM system to determine, record, and store passenger
count data. Such interface shall correlate the counts to the bus, run, trip, line, schedule (time), and bus
stop (location) using the AVL and other pertinent AIM systems as necessary. The APC system shall use
the AIM Yard WLAN to upload passenger count data from the buses and to download new schedule and
route information to the buses.

4.8.3 National Transit Database

The APC system collect passenger data that is in compliance with the FTA’s National Transit Database
(NTD) requirements. Contractor shall perform all tasks required by the FTA to certify the APC system.

4.9 CoMPUTER AIDED DISPATCH (OPTION)

The AIM computer-aided dispatch (CAD) system shall enable core Dispatch Center tasks to be carried
out via an AIM Dispatch Console, which shall be located at the Terminal 1 Dispatch office and at the
Transit Center. See Section 5.2 for Dispatch Console hardware requirements. The Dispatch Console
shall be the primary means of assigning, overseeing, and communicating with buses in revenue service;
preparing and processing incident reports; and managing voice radio communications. AIM shall
support multiple user groups (e.g., driver supervisors, operations managers, system administrator) with
settable system rights and privileges. Dispatch Center Console functionality shall be available on other
MTD workstations of MTD’s choosing via a web-based application or similar means.

49.1 Dispatch Assignment & Oversight
4.9.1.1 Integration with Trapeze

AIM shall have the ability to import and export pertinent data with MTD transit scheduling software,
which presently is Trapeze OPS. AIM shall also have the capability to input changes to the line, pattern
and schedule data from a console for full or ad-hoc changes and detours at the trip, run and line levels.
Contractor shall be sufficiently knowledgeable of the transit scheduling software to carry out the
required integration for meeting these CAD system specifications. Such bidirectional data transfer and
synchronization with the TDB, Trapeze, or other AIM systems shall occur either automatically or upon
user initiation, dependent upon system administrator settings.

49.1.2 Status Notifications

Operations status entries shall be generated automatically by AIM when an out-of-tolerance condition is
detected. AIM shall generate notifications for a number of bus conditions that shall include at a
minimum: off route, schedule adherence variance, out late, missed relief, voice or data communications
failure, and vehicle movements without a valid logon. Tolerances for determining abnormal conditions
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and the recipient and type of the resulting notifications shall be settable by the system administrator.
Enabling, disabling, or changing the threshold for reporting of each condition shall be settable by the
Dispatch Supervisor based on lines, vehicles, and times. Other requirements, capabilities, or features
related to notifications shall include:

49.1.3 Operator Log-In

Contractor shall establish an interface between AIM and the farebox to enable a single login for both
systems. If the MDT is used in lieu of the farebox control head, the MDT must accommodate all
entries normally carried out through the farebox (e.g., passenger types). Additionally, AIM shall:

« Validate bus operator-entered identification against assignment, line, run, and vehicle.
« Report entry of invalid bus operator identification to dispatch console.

« Enable remote bus logon and the correction of invalid bus data at the dispatch console.
« Allow disabling of vehicle location information (e.g., for AVL system failure).

« Support automatic or manual control of AIM devices from the dispatch console.

4.9.1.4  Geographic Display

AIM consoles shall display a geographic map representation of the MTD service area and route
configurations that includes icons representing the real time location of MTD buses and applicable
service vehicles. Such maps shall meet the following requirements:

« Include an up to date map of all public freeways, streets, and roads by name

« Permit zooming, panning and scrolling of the geographic display

o On highest-level map, show full MTD service area

« On lowest-level map, show all streets, roads, railroad tracks, water boundaries, jurisdictional
boundaries, bus stops, transfer points, and significant landmarks within the displayed area

« Allow centering geographic display on and automatically tracking a specified vehicle

« Automatically center the display on a vehicle with an SAS status while the SAS is active.

« Allow centering on specified lines, stops, and time points.

« Use easily legible text without overlap at the lowest scale including within high-density areas
where many buses will frequently appear in the same area

« Automatically adjust minor vehicle location discrepancies to show vehicle icons on streets

. Allow selection of vehicle icon to display text/tabular display data about such vehicle

4.9.1.5 Text/Tabular Display

AIM shall display the conditions, location, and route/schedule adherence of buses at the dispatch
console. The display shall be a combination of geographic and text/tabular presentation. AIM shall
display selected lists of data, including bus schedules, bus operator identification, assignments and
schedules, pull-in/layover status, back in service time/place, schedule and route adherence, and
passenger loading. AIM shall display assignments of operators to lines/runs, or vehicles on the Dispatch
Center consoles, when selected from any console and at appropriate display detail levels.

49.1.6 Reporting

AIM shall collect operation and performance data and send to the TDB. AIM shall produce standard
fleet management reports and a reporting tool for custom queries and reports. CAD shall collect
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information for and produce by user selectable time period or other parameters the following standard
reports in tabular and graphical format:

« Bus Operations

o

Trip information including line, run, direction, vehicle, operator, miles, passenger boardings
and alightings, wheelchair boardings and alightings, and revenue collected

Stop information including line, run, direction, vehicle, operator, miles, passenger boardings
and alightings, wheelchair boardings and alightings, and revenue collected

Timepoint data including trip vehicle, line, run, and time of timepoint passage

Vehicle data including location, AIM equipment status, alarms, passenger counts, and
schedule adherence

Summary data on trip number, line, run, day of week, time period, operator ID, vehicle ID,
schedule adherence, passenger boardings and alightings, wheelchair boardings and
alightings, and revenue collected. Summaries shall be for weeks, months, quarters, and years

Road call information and status

Terminal supervisor information such as bus and line assignments, action events such as bus
calls and alarms, and terminal supervisor responses, all with time tags for analysis.

Current status of service showing active SAS, number of buses currently on routes, percent
of fleet on time, percent of fleet late, and total number of calls currently in queues.

« Fleet Management

o

o

o

Revenue and non-revenue miles and hours

Schedule adherence

Bus assignments including changes

Run cancellations

Out late buses

Service delays, including type, reason, length of delay, service loss, mileage lost
Dispatch performance measured by call processing time categorized by problem type
Passenger loading and alighting counts and door open/close times for each stop (option)
Data for FTA NTD Report including passenger miles (option) and vehicle miles

Bus availability, including reasons for unavailability

« Employee Management

o

o

o

o

Operator assignments and assignment fulfillment
Incident Reports involving operator error
Accident Reports

SAS reports by operator and line

AIM shall enable ad hoc selective retrieval of event records of bus, operator, driver supervisor, and
terminal supervisor activities, by bus, operator, route, terminal supervisor, driver supervisor, and event
type or time interval. Retrieval shall be by user-specified criteria, including the use of the logical
operators. AIM shall make the selected event record available both at the console and to the TDB.
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4.9.2 Incident Reporting

AIM shall support automatic and manual collection and entry of bus information for Incident Reports.
For each Incident Report, AIM shall automatically record bus status, run, line, schedule deviation, time,
bus operator identification, location, alarm status, other pertinent bus information, system date and time,
console identification, and supervisor. Incident Reports shall accept from a console and record manually
entered text, coded, combo-boxed or check-boxed notes, and an indication that the incident is closed or
the report cancelled. The CAD Incident Report subsystem shall also include the following features:

« Automatically assign a unique alpha-numeric identification to each created Incident Report.

« Utilize at least three levels of MTD-defined alpha-numeric incident codes.

« Be searchable by any Incident Report data field.

. Automatically update vehicle status for applicable Incident Report codes.

« Send notifications for follow-up action to appropriate AIM of TDB systems (e.g., roadcalls).

« Allow recording of free-form text comments (i.e., memo field)

« Be exportable in a various formats (e.g., comma delimited, PDF, and MS Office applications).

« Maintain a log of Incident Report creations and modifications by user, date, and time.

4.9.3 Call Routing (CAD option)

AIM shall have the ability to manage two-way radio voice communications and other communications
features provided as part of AIM (e.g., text messaging). Given MTD’s relatively low call volume, direct
voice communications from any system radio is allowed. While MTD does not presently use a queued
Request to Talk (RTT) system, AIM shall provide for such capability for future use. CAD call routing
shall include the following features:

« Patching of selected radio calls and intercom channels.

« Selection of audio output of call to either console headset or primary console speaker.

« Selection and playback of at least the last five radio connections.

« Transfer of a selected call recording to another console for playback.

« Option to bypass CAD call routing and directly use the existing Motorola two-way radio system.

4.9.3.1 Call Queue Management

AIM shall route specific vehicle or supervisor radio calls and messages to specific consoles as defined
by users. Any unassigned calls or messages shall be automatically assigned to an active console by AIM.
AIM shall provide functionality to transfer a terminal supervisor’s work assignment and calls to another
terminal supervisor if the first terminal supervisor must temporarily leave his or her console.

AIM shall manage the stream of voice radio calls made to the Dispatch Center, data messages from
operators, bus alarms and similar events, and Incident Report reminders ("callbacks"), and present these
as a queue to the assigned console(s). AIM shall provide comprehensive user tools for selecting the
detailed methodology of handling calls within queues.

« Calls shall be sorted by priority by type (e.g., SAS, PRTT, RTT, Data, etc.)

« SAS calls shall always have top priority and shall generate an audible alarm.

« Supervisors shall have the ability to select any call in the queue at any time.

« The queue information shall be displayed in a scrollable window.

« For each call, the terminal supervisor shall have the option of opening an incident report.
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4.9.3.2 Outgoing Calls

AIM shall enable console action to initiate a call, announcement, or text message to a selected vehicle,
supervisor, or talk group either by entering the bus number, line/run number, operator identification, or
by selecting from a list in a tabular display or an icon on a graphical display.

4.9.3.3 Text Messaging

AIM shall accept both keyboard-entered and selected pre-defined text messages at a dispatch console,
and transmit those messages to the selected buses or supervisor vehicles. AIM shall allow terminal
supervisors to append pre-defined text messages. AIM shall maintain a visible list of unacknowledged
text messages, and shall inform the console user when the acknowledgement has not been received
within a time determined by the system administrator.

4.9.4 Silent Alarm System (CAD Option)

CAD shall accept a silent alarm system (SAS) request activated from a covert switch on the bus. Ideally,
the SAS shall be integrated with the existing two-way radio system SAS. Buses shall have at most one
physical SAS switch. If the SAS option is selected, it shall be installed on all 106 MTD buses and two
road supervisor vehicles. SAS shall be considered an option for 16 of the remaining 21 service vehicles
(see Attachment 4 for optional vehicles). When activated, the SAS shall:

« Issue an emergency alarm, including vehicle location, to the Dispatch Center Consoles (DCC).

« In buses so equipped, initiate covert microphones for continuous audio to the DCCs.

« Discreetly display the SAS activation to the bus operator.

. Cause exterior headsigns to display an emergency message.

« Update the vehicle location to the DCCs no less than every 15 seconds.

« Send discrete visual signal to operator when a DCC acknowledges receipt of SAS.

« Disable all DCC incoming calls, messages, audible alerts, etc. while SAS is active.

« Allow supervisor to override and disable an SAS using the DCC.

4.10 ROAD SUPERVISOR SYSTEM (OPTION)

The AIM Road Supervisor System shall enable supervisors in road supervisor vehicles to manage fleet
operations with the same functionality as the Computer-Aided Dispatch (CAD) system. The interface for
such functionality shall be a Mobile Data Computer (MDC) mounted in each road vehicle. In addition,
road supervisor vehicles shall include the AVL and data communications systems utilized by buses.

4.10.1 Mobile Data Computers

The Road Supervisor System shall include a mobile data computer (MDC) that enables a road
supervisor to manage fleet operations and perform dispatching duties. Subject to any limitations inherent
with a portable, mobile device, MDCs shall meet the same functional and display requirements as the
CAD dispatch consoles specified in this document. These functions include dispatch assignment and
oversight, incident reporting, and call routing. The physical configuration of the MDC shall be that of a
laptop computer that is sufficiently robust for its intended use. MDC devices shall meet the following
requirements:

« Utilize a commercially available operating system such as Windows 7.

« Use current commercial technologies for all components including the processor, RAM, hard
drive, video/audio cards, and DVD/CD-RW drive.
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« Include manual controls to adjust audio level, video display intensity, keyboard lighting and
LED or indicator intensity.

. Have an automatic (timed) and manual screen saver and sleep mode.

« Use a standard QWERTY keyboard with lighted or back-lit keys for night use that is protected
from dust, particles, moisture and spills.

« Have at least one parallel and three 2.0 USB connections.

« Have required GIS software installed for CAD map viewing capabilities.

« Allow data entry and word processing without active wireless communications with AIM.
« Keep an audit log file of all communications.

4.10.1.1 Environmental Requirements
MDCs shall meet the following environmental and associated requirements:
« Meet operational requirements while exposed to temperatures from 45 to 105 degrees F and
withstand 20 to 140 degrees F while not operational.

« Meet operational requirements while exposed to humidity of 30 to 80% and withstand 30 to 90%
while not operational.

« Withstand exposure to dust conforming to MIL-STD-810E 510.3.

« Withstand exposure to liquids conforming to MIL-STD-810E 506.3.

« Withstand vibration of 3g and shock of 20g and conform to MIL-STD-810E 516.4.

. Not adversely affect vehicle electronics nor be adversely affected by vehicle electronics.

« Meet or exceed EIA204 and RS-374 mobile radio standards.

« Not emit signals that interfere with AM/FM radio reception or with portable/mobile voice radios.

« Shielded to protect from signals emitted by vehicle, other in-vehicle equipment (including
cellular phones), and external EMI sources such as power lines.

« Capable of being mounted in vehicles with driver and passenger airbags and be airbag compliant.
« Operate with the standard vehicle electrical system without the need for converters or inverters.

. Conserve vehicle battery, including use of semi-active modes similar to Onboard AIM systems.

« Shut down X minutes after ignition shut off, where X shall be a system settable parameter.

« Provide short-term battery backup or equivalent to preserve critical information during brief
power failures or during vehicle start-up.

« Full functionality during starter motor operation.

4.10.1.2 Vehicular Mounting

The MDC shall not in any way interfere with vehicle operation or create a hazard to personnel who need
to exit the vehicle from any position in the vehicle. To deter theft, the MDC mounting shall be semi-
permanent and require special tools or a key to remove the unit. Swivel mounted MDCs are shall have a
positive means of locking in the desired position.

4.10.2 Automatic Vehicle Location

The Road Supervisor System shall include the same AVL subsystem used for the MTD buses and shall
meet the same the requirements. AIM shall track the road supervisor locations with a reporting cycle of
thirty (30) seconds or less. The AVL subsystem shall be integrated with the mobile computer and
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interface with the AIM GIS/mapping software applications. The GPS receiver shall meet the same
requirements as the GPS receivers onboard the buses.

4.10.3 Wireless Data Communications

The MDCs shall be connected to AIM via a wireless data service. The Supervisor subsystem shall utilize
the same data radio system or cellular data network used by the MTD buses for data communications.
Such data communication equipment for the Supervisor subsystem shall meet the same requirements as
the data communication equipment onboard the buses.

All control of the modem such as channel selection shall be handled automatically by the modem. No
manual channel selection by the user shall be required. Contractor shall be responsible for registering the
modems with the service provider for the communications service and obtaining and programming the
IP address and multicast address for each modem. All modems shall be configured for the same
multicast group. Contractor shall act as liaison to the service provider services for MTD. Contractor
shall interface with the designated service provider to establish the data service.

If necessary Contractor shall provide and install a mobile antenna that is compatible with the data
modem and durable to withstand the rigors of the public transportation environment.
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5 AIM HARDWARE

5.1  AIM NETWORK

AIM shall include a separate local area network (LAN) that shall be housed in the MTD server room on
the 2™ floor of the Administration Building. As indicated in Section 2.2.1, it is MTD preference that
Contractor make use of existing MTD network equipment to the extent feasible. Also see Section 3.2.4.1
for related information concerning the AIM network interfaces. If required, Contractor shall use
standard networking hardware, including switches, bridges, and routers that incorporate SNMP
management. The AIM LAN shall be configured for high availability and operational flexibility, using
the most current commercial technologies. It shall be designed to operate seven days per week, twenty-
four hours per day. The AIM LAN hardware shall be capable of being managed from the Server Room
and up to two designated workstations in the Administration Building.

52 DispATCH CENTER CONSOLES

52.1 Workstations

The dispatch and Transit Center supervisors shall each utilize a single MTD-provided
workstation to carry out AIM CAD system functions as well as all other supervisor computer-
related tasks (e.g., e-mail, word processing, Trapeze OPS, etc.), Such workstations, other than the
displays or any ancillary audio devices for the CAD voice radio system, shall be provided by MTD
and not be the responsibility of the Contractor. The MTD workstation shall have the specifications
listed below. If these specifications are deemed insufficient for meeting the demands of the Dispatch
Center Consoles, Contractor shall inform MTD of the deficiencies which shall be upgraded by MTD.

« Intel 17 quad processor

« Add-in graphics card with two HDMI connectors
« 8GB of random access memory

« SATA III storage device on 6GB bus

5.2.2 Displays
Contractor shall provide new display screens for each Dispatch Center Console. The screens shall be of
sufficient quantity, size, and resolution to simultaneously carry out both CAD and non-AIM functions.
5.2.3 Console Audio Hardware
If the CAD voice radio control option is selected, then the following audio-related hardware
specifications and requirements shall apply.
5.23.1 Audio Jacks

Contractor shall provide two headset interface jacks with each console. The jacks shall be located at a
convenient location in the supervisor area. The jacks shall include a volume-control adjustment with a
minimum-volume stop and shall include a pre-amplifier for the headset microphone.

5.2.3.2  Speakers

Contractor shall provide speakers which shall be located on the work surface of the console. Select and
unselect audio speakers shall have individual volume controls located on the enclosure. Mute capability
shall be provided for the unselect speaker. Each select and unselect audio speaker shall be a 5-watt
(min), 8-ohm speaker.
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5.2.3.3  Microphone

Contractor shall provide a noise-canceling, gooseneck microphone for use with the console.

5.2.3.4 Headsets
Contractor shall furnish Plantronics-style headsets that meet the following requirements:

« Headset coil cord shall measure 15 feet.

« Microphone shall be a noise canceling type compatible with the audio preamp.

- Ear set shall be a 300-ohm receiver with cushioned earpieces.

« Microphone and ear set shall be attached to a padded, adjustable leather headband.
« Coil cord plug shall match the audio jack receptacle type.

5.3 ONBOARD EQUIPMENT

531 Control Devices
5.3.1.1 Onboard AIM Processor

In these specifications, the Onboard AIM Processor is considered the onboard electronic processor that
controls some or all onboard AIM system functions. The Onboard AIM Processor shall:

« Be of sufficient computational capacity to support all onboard AIM systems plus 50%.

« Provide for multi-protocol communications with all in-vehicle AIM devices, and external
devices.

« Maintain and provide precise timing to all in-vehicle components, utilizing GPS time from the
AVL subsystem as the synchronization reference.

« Collect data from other elements, determine status of the bus and shall control communication of
this information via the data radio or cellular data modem.

« Use self-diagnostic software and that includes self-restarting of processes. Stability of the
software shall be enforced through rigorous testing, as per IEEE quality assurance requirements.

In addition to other functions delineated throughout these specifications, the Onboard AIM processor
shall monitor onboard AIM systems to detect failures, disconnected equipment, or missing equipment.
The nature of any detected failure, including its location and time, shall be logged on the bus and
reported to the Dispatch Center in real-time, as requested, or as scheduled. This data shall be
downloaded to the AIM network at the end of the day when the bus returns to the yard.

5.3.1.2 Mobile Data Terminal

Should a mobile data terminal (MDT) in the bus operators compartment be required for the onboard
AIM system, the following requirements shall be applicable:
« MDT mounting location shall be reviewed with and subject to approval by MTD.

o If MDT is mounted via a flexible arm, such arm shall be lockable into a given position and
designed to prevent autonomous swaying, movement or vibration throughout its useful the life.

« Vehicle wiring connections to the MDT shall be to connectors exterior to the MDT. Cable “stub
outs” are unacceptable.

« Contractor shall furnish the complete software, instructions, test procedures, tools, and data to re-
load the MDT.
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« Contractor shall furnish a mechanism for loading software updates into all vehicles in a managed
process within a three- hour period, via the wireless LAN.

5.3.2 Environmental Requirements

All Onboard AIM equipment shall be suitable, designed, built, and installed for the harsh bus rapid
transit operating environment. The AIM onboard equipment shall operate properly under the
environmental conditions pertaining to temperature, humidity, dust, dirt, power variations, vibration,
condensation, and electrical interference. All Onboard AIM equipment housings shall be weather and
dust-proof to prevent degradation from exposure to moisture or dust raised by interior cleaning. Any
equipment installed on the exterior of the bus (including cable runs under the floor) shall be thoroughly
sealed in a manner approved by MTD, to prevent leakage of rain or bus washing water, detergent and
solvents into the bus throughout the life of the installation.

The Onboard AIM bus equipment shall be designed to operate on buses providing 12 VDC and 24 VDC.
The equipment shall operate reliably from the bus’ direct current power source of 10 to 18 VDC and 20
to 36 VDC, without malfunction. 12 VDC and 24 VDC is available for the Onboard AIM equipment on
the diesel and hybrid buses. 12 VDC is available on the electric shuttles.

5.3.2.1 Energy Conservation

The Onboard AIM equipment shall be designed to conserve vehicle battery power. Equipment shall
have the ability to enter a “sleep” or idle mode when the vehicle run switch is turned off or after a
predetermined time thereafter. Contractor shall submit to MTD for approval current draw information
for the Onboard AIM equipment while the Onboard subsystem is in active, idle, and “sleep” mode.

5.3.2.2 Power Conditioning

The Onboard AIM equipment power supply shall include adequate filters and components to regulate
the voltage supplied by the bus and render it devoid of power spikes and noise which could contribute to
erroneous registration, data generation and recording. Provisions shall include elimination of electronic
interference caused by such items as, but not limited to florescent light power units, bus alternators, air
conditioning units, fare collection equipment, and other accessories characteristic of MTD buses.
Adequate protection against transient surges on the bus power supply shall be incorporated to the extent
necessary to prevent damage to electronic components. All J1708 devices shall be of a wide DC input
range covering 8-36 VDC input. Contractor shall be required to access fused power from a location
identified by MTD for the Onboard AIM equipment. Suitable wiring shall be identified by Contractor
and approved by MTD prior to installation of the wiring by Contractor.

5.3.2.3  Electromagnetic Interference

Contractor shall ensure that the electrical and electronic components and subsystems shall operate
without being affected by or causing harmful electromagnetic interference (EMI). Protection shall be
provided against radio frequency interference (RFI) emission sources, as well as internal conductive or
inductive emissions. The Onboard AIM equipment shall be unaffected by interference such as radiation
from bus equipment, including radio, lights, farebox, electronic destination signs, air conditioners, and
generators. With the exception of the equipment required for radio communications, the AIM equipment
shall not emit measurable EMI or RFI capable of interfering with any other onboard electronic device or
system. If, following installation of onboard equipment, it is determined that there is unacceptable EMI,
Contractor shall implement corrective measures to reduce EMI as necessary.
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5.3.2.4

Testing Standards

The Onboard AIM equipment provided by Contractor shall comply with the following standards:

Test/Standard

MIL-STD 810C

MIL-STD 810D

MIL-STD 810E

Low Pressure

500.1/Procedure 1

500.2/Procedure 1

500.3/Procedure 1

High Temperature

501.2/Procedure 1,2

501.2/Procedure 1,2

501.3/Procedure 1

Low Temperature

502.1/Procedure 1

502.2/Procedure 1,2

502.3/Procedure 1

Solar Radiation

505.1/Procedure 1

505.2/Procedure 1

505.3/Procedure 1

Rain 506.1/Procedure 2 506.2/Procedure 2 506.3/Procedure 2
Humidity 507.1/Procedure 2 507.2/Procedure 2 507.3/Procedure 2
Salt Fog 509.1/Procedure 1 509.2/Procedure 1 509.3/Procedure 1
Dust 510.1/Procedure 1 510.2/Procedure 1 501.3/Procedure 1
Vibration 514.2/Procedure 8,10 514.3/Procedure 1 510.3/Proc 1, Cat 10
Shock 516.2/Proc 1,2,3,5 516.3/Proc 1,3,4,5,6 516.4/Procedure 4

Applicable Environmental Standards: EIA 316-B Shock, Vibration, Dust, and Humidity

54 INSTALLATION

5.4.1

Contractor shall be responsible for the proper installation of all AIM equipment including necessary
labor, mounting devices, wiring, fasteners, materials, supplies, and tools. Such installation shall be
performed in a workman-like and expeditious manner using industry standard practices and procedures.
MTD shall have the right to inspect installations for quality and workmanship, notwithstanding that such
inspection or failure to conduct such inspection shall not relieve Contractor of any responsibilities under
this Agreement or Specification. MTD reserves the right to specify installation details on the job site.

General Requirements

54.2 Yard WLAN

Contractor shall provide a detailed description of installation plans for the Yard wireless LAN subject to
approval by MTD. Design drawings shall show installation details of all equipment, cables, conduits,
power connections, and associated work. Contractor shall coordinate the schedule for installations at the
yard with MTD, giving at least seven days notice prior to installation. The AIM Yard Subsystem shall
be installed in a manner to protect the equipment from vandalism and the elements, and yet provide
reasonable access. Connectors that are exposed to the elements shall be of the weather pack type.

5.4.3

Contractor shall provide a detailed description of installation plans by class of vehicle. This shall include
location of drilled holes, power feeds, and final location of all AIM equipment, and final location of the
MDT (if required) in relation to the operator's position. The installation plan shall be submitted for
MTD’s approval no less than 30 days prior to installation of the AIM equipment. One prototype
installation of all Onboard AIM equipment shall be made on each MTD vehicle type. MTD shall have
the right to inspect and approve this installation before any other installation work is performed.

Onboard Equipment

Santa Barbara MTD -29 - Issued October 2, 2013





AIM System Specifications Chapter 4 - AIM Systems

54.3.1 Wiring

All wiring in buses shall be properly grounded and protected from chafing, and installed in the plenum
(air handling) spaces, except as approved by MTD. Cabling shall be appropriately rated for the plenum
installation. No PVC jacketed cable shall be utilized within the vehicles. Any undercarriage wiring shall
be suitably protected against the road elements and fastened in a manner so as not to sag or interfere
with normal bus operation and/or maintenance. No “butt connectors” shall be utilized under the bus.
Exposed wire bundles inside the vehicle shall be securely anchored and carried in loom, plastic sleeve,
or tightly laced. All cable assemblies shall be secured to minimize failure due to vibration and chafing.
Grommets shall be used in all holes used by Contractor to minimize cable damage due to chafing. All
wiring exposed within the passenger compartment of any bus shall be armored, isolated, and protected
when going through drilled holes, through bulkheads, and within brackets.

Contractor shall install or verify previously installed DC wiring to ensure integrity, fusing and current
capacity for the installation. All DC wiring shall be direct from the battery distribution block and shall
include both A+ and A- cables. Further, both A+ and A- cables shall be adequately fused at both the
battery end and the AIM end with replaceable fuses. Signal and power cables shall not be intermingled
in cable runs.

5.4.3.2 Bus Availability & Installation Log

All vehicle installations shall be performed at MTD’s Olive Terminal unless otherwise approved by
MTD. MTD shall make vehicles available for installation to the maximum extent feasible although a
maximum of two bays with hoists shall be available at any given time. No less than three buses shall be
available at any given time during regular service weekdays between 6 AM and 7 PM. Greater numbers
of vehicles can be made available during nights and weekends. An MTD employee will be made
available to move buses for installation within the yard for installation purposes.

Contractor shall maintain a log of installation events by vehicle that shall include shall include
equipment model and serial numbers, date, and software version (if applicable). The log shall be
available for review by MTD and shall be delivered to MTD in electronic form when the mobile
installation work is complete.

5.4.3.3 Equipment Modification & Removal

If the installation of any AIM equipment requires modification or replacement of bus equipment (e.g.,
handrails, power supplies, mounting brackets, etc.) Contractor shall be fully responsible to provide and
install such replaced or modified equipment. Any equipment permanently removed from vehicles under
the project shall be labeled by vehicle number and boxed in containers for storage by MTD unless
directed otherwise by MTD. Contractor shall use care in removing equipment in order to maintain the
intrinsic value for later sale or disposal and shall not damage the vehicle or other MTD property. Cables
shall be removed intact where possible and severed only when necessary.

55 DELIVERY

MTD shall be notified in writing at least one week in advance of each proposed delivery date of AIM
equipment, materials, and supplies. Equipment shall be delivered to MTD FOB Santa Barbara in heavy-
duty boxes labeled to identify the equipment type enclosed. Equipment shall be delivered to an inside
location designated by MTD. Each shipment shall be accompanied by an inventory list showing the
quantities, serial numbers, and brief description of all items.
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6 TRAINING & MANUALS

6.1 TRAINING

6.1.1 General Requirements

Contractor shall provide training on the setup, installation, configuration, administration, operation, and
maintenance of all AIM systems and equipment. General training requirements include the following:
« All training shall be onsite at MTD’s Olive Terminal.
. Training courses shall have been professionally developed.
« Course materials shall accurately reflect the MTD-specific policies and equipment configuration.
« Training shall be hands-on using the same equipment and configurations that will be used live.

« Contractor shall provide training materials, tools, and equipment in sufficient quantity to support
effective, hands-on training for all course attendees.

« Course documentation shall be of sufficient quality for long-term usage.

6.1.2 Training Plan

Contractor shall submit a proposed training plan to MTD at least one month prior to the beginning of
training. The training sessions shall be scheduled to be as close to but not before any AIM systems go
live. The training plan shall include the following information:

« A proposed schedule for all training sessions taking into account employee availability

« A copy of actual training documentation and materials to be used in each course

« A list of Contractor-provided equipment, tools and test equipment, manuals, etc. to be used

« A list of any training site requirements (e.g., class sizes, equipment needs, internet access, etc.)

6.1.3 Courses & Trainees

Contractor shall base training courses on the manual types and user groups identified in Section 6.2
below. There shall be two exceptions:

« The Onboard Equipment & Systems Operation class shall be with up to five MTD trainers rather
than directly with bus operators. MTD trainers shall be responsible for providing driver training.

« There shall be an additional course for managers that provides an overview of the AIM systems
including capabilities and limitations, data collected, and how to access and run reports.

6.2 MANUALS

6.2.1 General Requirements

Contractor shall provide manuals that shall support MTD personnel in the setup, installation,
configuration, administration, operation, and maintenance of all AIM systems and equipment. Manual
shall meet the following requirements:

« Be organized in a clear, logical fashion with table of contents, index, and definitions.

« Be sufficiently comprehensive and detailed to enable MTD to fully operate and maintain AIM
systems with little or no assistance from or reference to outside sources.

« Be specific to the MTD installation and incorporate information gathered during installation and
acceptance testing.
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« Provide MTD unlimited rights for duplicating and disseminating manual information for
purposes related to the MTD AIM installation.

« Include safety procedures and precautions necessary to prevent damage to equipment, injury to
personnel, and unsafe operational conditions.

6.2.1.1 Hardcopies

Contractor shall deliver to MTD the quantities of manuals specified in Section 6.2.2 in hardcopy format.
Manuals shall be designed for continuous, long term service in its intended environment (e.g., a bus or
shop). Manuals shall be double-sided, lie flat when opened; and permit adding and replacing pages.

6.2.1.2  Softcopies

Contractor shall deliver to MTD an electronic version of all manuals that are equivalent to the hardcopy
versions. The files shall be in Adobe PDF format created from original electronic documents, not from
scanned documents. Two full sets of the electronic manuals shall be provided via CD-ROMs or DVD-
ROMs which shall be accessible on an MS Windows-based personal computer.

6.2.2 Manual Types & Users

Manuals for AIM systems shall be developed with specific MTD user groups in mind differentiating
between administration, operation, and maintenance. The types should generally cover the following:

Manual Type Primary User Group Copies
Onboard equipment & systems operation Bus Operators 170
Dispatch Center equipment & systems operation Driver Supervisors 25
Onboard equipment & systems operation Road Supervisors 25
Yard location equipment & systems operation Driver Supervisors & Mechanics 38
Onboard & yard equipment maintenance Mechanics 20
Report creation, generation & administration IT & Staff (varies by AIM System) tbd
AIM system applications administration IT & Staff (varies by AIM System) tbd
Server, network, database admin & maintenance IT Personnel 3
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7 SPARES & TEST EQUIPMENT

7.1 SPARES

Spare equipment and components shall be provided as described below. Such equipment shall include
all required connectors, cables and mounting hardware. All equipment shall have been factory tested per
the requirements of Chapter 8 of these specifications. Each shipment shall be accompanied by an
inventory list showing the quantities, serial numbers, and brief description of all devices.

« Ten (10) full Onboard AIM systems sufficient to fully equip ten MTD buses

« One (1) Onboard Supervisor subsystem sufficient to fully equip one road supervisor vehicle
« One (1) Transit Center passenger information system electronic display sign

« One (1) wireless LAN Access Point of type implemented in bus yard

7.2  TEST EQUIPMENT

7.2.1 Mobile Test Sets

Contractor shall furnish a complete mobile test set. The mobile test set shall include a fully functioning
set of mobile equipment with a power supply mounted on a cart. The Onboard AIM subsystem
components shall be mounted on shelves such that each component shall be easily removable so that
units under test can be quickly substituted and functional checks performed. All connectors shall be
clearly and permanently labeled. The mobile test set shall also be used for training purposes.

7.2.2 Mobile Programming Sets

Contractor shall provide a rugged duty laptop computer with licensed software, interfaces, and
connector cables as necessary for programming and optioning of all mobile equipment for the buses and
supervisor vehicles, and for database downloads. The programming and optioning software shall be
conveniently organized so that technicians can rapidly and efficiently set up a complete Onboard AIM
system, or any additional component as needed.

7.2.3 Fixed Radio Programming Set

If a data radio system is implemented, Contractor shall furnish a laptop computer with software,
interfaces, and connector cables as necessary for programming and optioning of all fixed radio
equipment, including base stations. The laptop processor, memory, and hard disc capacity shall be as
necessary to store and download software.
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8.1

8 PROJECT MANAGEMENT

PROJECT MANAGEMENT PERSONNEL

8.1.1 Project Manager

Contractor shall establish a Project Manager who shall be highly responsive to the needs of AIM as
required in these specifications. The Project Manager shall provide or meet the following requirements:

Coordinate design and engineering activities and provide a technical liaison to MTD.

Have the authority to assign and schedule Contractor personnel to perform all of the work
required by this Specification.

Provide a single point of contact for MTD to resolve all issues related to the Contract.
Be responsible for directing all Subcontractors’ designs and work.
Conduct project status meetings with MTD staff.

Have a full and complete understanding of the contract documents and site conditions sufficient
to provide adequate direction for coordination of work.

Have at least three years experience in the implementation and management of mobile ITS
projects and have completed at least one such project for a fleet in excess of 50 vehicles.

Be on site during all significant project events including installation and testing and as necessary
to facilitate meetings, project activities, and information flow between Contractor and MTD.

8.1.2 Senior Technical Staff Member

Contractor shall establish a Senior Technical Staff Member (STSM). The STSM shall provide or meet
the following requirements:

8.2

Act as a technical resource for coordinating all system design and implementation issues.
Check each technical submittal prior to its being sent to MTD for approval.
Check factory wiring and field work to assure quality.

Have sufficient understanding of the technical requirements of these specifications and site
conditions to provide design direction and determine compliance of design submittals and work.

Be a licensed professional engineer qualified to practice electrical engineering, or an engineer
who qualifies as acceptable to MTD.

Have a minimum of three years of experience in coordinating engineering and administrative
support activities for similar projects.

Be on site during all significant project events and as necessary to facilitate meetings, project
activities, and information flow between Contractor and MTD.

PROJECT MEETINGS

8.2.1 Types & Frequency

Project Manager and STSM shall arrange and conduct meetings with MTD or its agents as follows:

Project kickoff meeting

Monthly progress meetings

Weekly teleconference calls

Additional meetings, as necessary or reasonably requested by MTD
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8.2.2 Location

Progress meetings shall be held at MTD facilities unless otherwise specifically approved by MTD. Other
meetings shall be held at a mutually agreeable location, conducive to the topic of the meeting. For any
project meetings conducted by conference call, Contractor shall, at Contractor’s expense, provide a
conference call-in number.

8.2.3 Meeting Minutes

Contractor shall prepare minutes for each meeting, unless specifically instructed otherwise by MTD.
Contractor shall distribute the minutes to attendees within one week of the meeting. Minutes of the
meetings shall include names of attendees, significant proceedings, decisions, unresolved issues, follow-
up actions, and a list of information requested by MTD. The minutes shall include a summary of open
action items, the party responsible for each, scheduled date for the action, and the respective resolution.

8.24 Agenda

Contractor shall provide a draft agenda to MTD at least two days prior to each meeting and request that
MTD add any additional items. Review of the previous meeting minutes and any outstanding action
items shall be included on the agenda for each meeting.

8.3 SCHEDULE

8.3.1 Detailed Contract Schedule

Contractor shall develop, maintain, and update a detailed critical-path-method contract schedule using
Microsoft Project or other similar software. The schedule shall show each activity, including interface
activities, for completion of the work, and shall be properly ordered and sequenced. An electronic copy
of the schedule shall be submitted for MTD review within 30 calendar days after NTP. The schedule
shall meet the following requirements:

. Be sufficiently detailed to preclude the use of activity durations greater than 20 working days.
Activity durations shall include allowances for lost time and inefficiencies.

« For each task designation, delineate the phase of the work, and the component of the work such
as design, submittal, review, procurement, fabrication, delivery, installation, and testing.

8.3.2 Updates

The schedule shall be updated monthly to show actual progress and changes to projected dates. Each
update shall include a narrative describing the changes made since the last update. Each update shall be
provided to MTD within 5 working days from month end and submitted with each invoice.

8.4 SUBMITTALS

8.4.1 General Requirements

This section describes requirements and procedures for preparing and transmitting information to MTD
for review, acceptance or approval. General requirements are as follows:

« Transmit submittals sufficiently in advance of Contract requirements to permit at least fourteen
(14) calendar days for review, checking and appropriate response by MTD.

« Use transmittal forms that are sequentially numbered and include revisions levels (A, B, C, etc.)
for resubmittals;
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« Examine submittal for accuracy and stamp and sign each submittal as follows: "Having checked
this submittal, we certify that it conforms to the requirements of the Contract, except as
otherwise indicated".

« Provide all submittals in electronic and hardcopy format. Unless indicated otherwise in these
specifications, two full-sized hardcopies of each submittal will be provided.

o Industry-prevalent software shall be utilized for preparing all submittals. Drawings shall be
submitted in AutoCAD 2007 or later, or DXF format. Contractor shall furnish to MTD two fully
licensed copies of all software necessary for viewing and marking up submittals.

8.4.2 MTD Review

MTD will review and approve or take other appropriate action upon Contractor's submittals. Review of
such submittals is not conducted for the purpose of determining the accuracy and completeness of other
details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of Contractor. MTD review
will not constitute approval of safety precautions or, unless specifically stated by MTD, of any
construction means, methods, techniques, sequences, or procedures.

Upon review of contractor submittals, one of the following dispositions will be sent to Contractor:

« APPROVED: Work may proceed, provided it complies with the Contract. The approval of
documents, shop drawings and samples shall not be construed as:

= Permitting any departure from the Contract requirements;

= Relieving Contractor of responsibility for errors and omissions, including details,
dimensions, and quantity of materials; or

= Approving departures from details furnished by MTD.

« APPROVED AS NOTED (Correct and resubmit): Work may proceed, provided:

= [t complies with the Contract as well as the corrections on the submittals, and Contractor
resubmits within seven (7) calendar days corrected copies of the documents, shop drawings,
working drawings, or miscellaneous submittals for final approval; and

= Work performed by Contractor prior to receiving final approval will be at Contractor's risk.

. DISAPPROVED (Revise and Resubmit): Work is not recognized as being able to proceed.
Revise submittal in accordance with notations thereon, and resubmit without delay. Contractor
shall handle re-submittals in the same manner as first submittals, except designated with suffix
A, B, C, etc. to indicate the resubmittal. On resubmittals, direct specific attention in writing on
resubmitted documents to the most recent revisions.

8.4.3 Drawings

Contractor shall be responsible for accuracy and correctness of all drawings. Contractor's Project
Manager and STSM shall initial each drawing after checking it, indicating that it complies with all
requirements of these specifications and accurately reflects intended or actual field conditions. Drawings
that require a Professional Engineer’s seal per California State Law shall be sealed and signed by
Contractor’s Professional Engineer before submittal.

Contractor shall prepare design, working, and shop drawings as are necessary to adequately perform the
work. Mounting and installation drawings shall be accurately scaled. All symbols and abbreviations
used shall be defined on each drawing or on a master symbol sheet.
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8.4.4 Product Data

A submittal shall be prepared for each major piece of material or equipment. These product submittals
shall contain a list of any parameters for which the submitted products do not meet these specifications
and a description of how these changes will affect system design. Each submittal shall contain a
description of any changes in design or products that the submitted products will cause. Each submittal
shall contain sufficient information to determine that the system component complies with these
specifications. All closely related products shall be submitted as a single package. When pre-printed
material is used in a submittal, the specific model number and options to be furnished shall be clearly
identified. Standard manufacturer data sheets can be used provided data that is not applicable to the
project is deleted or marked as such.

8.4.5 Testing

Contractor shall develop testing procedures and carry out testing as appropriate for a project of this
scope. Each test form shall include the following information which shall be made available to MTD
upon request:

« Test description and purpose

« The manufacturer, model number and calibration date of each piece of test equipment

« A table to record individual readings taken and inspections performed for each unit tested,
identified by the serial number of the unit tested.

« An indication that the unit has passed or failed each individual test
« The signature of the technician performing the test and date of the test

8.5 As-BUILT DOCUMENTATION

As a condition of acceptance, Contractor shall provide as-built documentation and drawings based on
the actual design and installation plans for all AIM systems.

8.5.1 As-Built Drawing Submittals

Each design, working and shop drawing that was submitted for approval shall be modified to reflect the
actual installed condition. Such drawings shall comply with the following:
« All nomenclature and labels shall correspond to the actual labels on the installed equipment.

. Each connection to each piece of equipment, junction box, or terminal block shall be identified
by function and color code.

« All dimensions, physical details, connections, and other information pertinent to system
diagnostics, maintenance or troubleshooting shall be shown.

. All drawings germane to a subject shall be submitted as a package with a cover sheet, index, and
symbols and abbreviations table.

Final versions of the as-built drawings shall be submitted within two weeks after acceptance testing or
maintenance training, whichever is later. Three hardcopies and an electronic version of final as-built
drawings shall be submitted to MTD.

8.5.2 As Built Software Documentation

Contractor shall provide all software and data to allow MTD to fully maintain and update all
applications software which shall include as-built versions of:

« Software Requirements Specification;
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« Software Version Description Document, or equivalent;

« All "batch" or equivalent files, and all object libraries and "include" files, for editing, compiling,
linking, and installing application software. Corresponding instructions shall also be provided.

« All files required to define, allocate, and load the database, and any other data files required to
define, configure, load, or operate the system. Corresponding instructions shall also be provided.

« A list of the configuration parameters and their values including a list of potential problems if the
configuration parameters are set to extreme values.

Contractor shall provide source code and sufficient source code documentation in Escrow to
permit modification of the delivered software without the necessity of contacting Contractor in the
event Contractor is unwilling or unable to undertake such modifications.

8.6 PRoJECT CLOSEOUT

8.6.1 Initial Survey

Prior to requesting an initial closeout survey of AIM, Contractor shall ensure that the following
conditions have been met:

. System acceptance tests have been conducted.

« Contractor has listed those items yet to be completed or corrected and has submitted a detailed
plan of action and schedule for completion of the outstanding items.

o Contractor has submitted special guarantees, warranties, maintenance agreements, final
certifications and similar documents.

« Contractor has obtained and submitted operating certificates, if required, final inspection and test
certificates, and similar releases enabling full and unrestricted use of the work.

« Contractor has submitted operations and maintenance manuals and final as-built documentation.

« Contractor has delivered tools, including special tools, test equipment, standby equipment, and
similar items.

Upon receipt of the request for initial survey, MTD will schedule a time for MTD and Contractor to
inspect the work and prepare a list of exceptions, if any.

8.6.2 Final Survey

Contractor shall perform the work necessary to complete and correct the items noted during the initial
survey. Contractor shall provide written notice to MTD that the items have been completed and AIM is
ready for final survey. Upon receipt of the notice, MTD will schedule a final survey to verify that all of
the work items have been completed satisfactorily.

8.7 SYSTEM SUPPORT

8.7.1 Prior to System Acceptance

MTD intends to begin operating AIM after completion of the first incremental acceptance. At such
time—after incremental acceptance and prior to System Acceptance—Contractor shall provide support
for the maintenance and operation of installed AIM subsystems; repair AIM equipment; and assist with
data management and report generation. All requests by MTD for assistance shall be answered within
one hour of a phone call, text message, or email from MTD. If necessary, on-site support shall be
provided within two hours.
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8.7.2 Post System Acceptance

MTD shall carry out basic system administration, maintenance, and repairs/swap outs for which
Contractor training is provided. Beyond these basic tasks, Contractor shall provide on-call and on-site
support as necessary for a period of three years commencing with system acceptance.

8.8  QUALITY ASSURANCE

8.8.1 Program Plan

Contractor shall submit to MTD within sixty days of the NTP, a Quality Assurance (QA) Program Plan
designed to ensure the quality of all activities—including design, purchasing, inspection, handling,
assembly, fabrication, testing, storage, shipping, and warranty/repair work. The plan shall describe all
quality control procedures of Contractor and any sub-suppliers. Contractor shall conduct regular
inspections in accordance with guidelines defined by the QA Program Plan. Performance of any
manufacturing or construction work shall not commence until the QA Program Plan relating to such
work has been accepted by MTD. Upon request, Contractor’s QA records shall be made available to
MTD for inspection. Such QA activities performed (or not performed) by MTD shall not reduce nor
alter Contractor’s QA responsibilities or its obligation to meet the requirements of this document. At any
time during the manufacturing process, MTD may choose to visit Contractor's facility or a
subcontractor's facility during normal working hours to audit the manufacturing and quality control
processes.

8.8.2 System Components

Contractor shall conduct regular inspections and audits in accordance with guidelines defined by the QA
Program Plan. Contractor’s Project Manager shall establish a quality assurance process and assign
qualified professionals to check all system components for compliance with the AIM specifications and
consistency in production quality.

8.8.3 Manufactured Products

Contractor shall utilize products manufactured by companies that utilize formal, documented quality
assurance practices that meet or exceed the standard of care established by the industry. Contractor shall
proactively monitor each supplier’s quality system. Quality systems that conform to ISO 9000 practices
are preferred.
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9 DESIGN REVIEW

This chapter defines the requirements regarding submittals and formal design reviews. Additional
submittals are required as appropriate to the work. The format for submittals shall be as per Section 8.4.

9.1 PRELIMINARY DESIGN SUBMITTAL

Contractor shall provide a detailed preliminary design submittal within sixty (60) calendar days of the
Notice to Proceed. This submittal shall be reviewed with MTD to verify that all aspects of Contractor’s
design are in conformance with the specifications. The preliminary design submittal shall include a
complete description and functionality of each AIM system and system component, updates to any
technical information submitted with the proposal, and a detailed project schedule. Some of the key
elements of the preliminary design submittal shall include but are not limited to:

« A draft software requirements specification document for any new functionality that is being
developed for AIM with an emphasis on the user interfaces and interfaces to external systems.

« Data sheets for all major hardware and off-the-shelf software components.

« Description of the computer subsystem including servers, dispatcher workstations, monitoring
workstations, yard workstation, interfaces, data archival, TDB, and installation information.

« Description of radio or wireless data communications systems including anticipated coverage
maps. If applicable, the coverage map shall indicate the overlap coverage areas and areas where
phasing delay will inhibit data.

« A description of the methodology for maintaining MTD’s current route and schedule database in
Trapeze and its interface with AIM. This description shall include how the database will be
edited, handled, and interfaced to AIM; and the methodology for providing the database onboard
each bus for tracking route and determining schedule adherence.

« Scaled drawings showing details of the passenger information electronic display sign hardware.
The submittal shall also include a description of the display interface with the wired and/or
wireless data network used to provide data to the sign and the details for the data network.

« Mockups of web pages for the time of arrival passenger information including a description of
the website, a list of the pull down menus and items, a sample map display time of arrival tables.

« A description of the CAD user interface including AVL map displays, tabular displays, incident
reports, SAS functionality, data communication functions, fleet management reports, AVL
playback, incident reports, sample screens, a list of the pull down menus and items.

« Scaled drawings of the MDT with the exact key labeling and typical screen displays; and a
description of the operator interface with the MDT including all prompts, displays, and menus.

9.2 FINAL DESIGN SUBMITTAL

Contractor shall provide a detailed final design submittal within three (3) months of the Notice to
Proceed. This submittal shall be reviewed with MTD to verify that all aspects of Contractor’s design are
in conformance with the specifications. The final design submittal shall include a complete description
of each AIM system and system component, updates to the technical information submitted in the
preliminary design submittal, and an updated detailed project schedule. At a minimum, the overview
shall provide details of each system and discuss any changes and updates that have been made since the
preliminary design submittal.
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9.3 DESIGN REVIEWS

Contractor shall conduct formal presentations of the Preliminary Design and the Final Design submittals
for AIM. The design review presentations shall be scheduled approximately one week after the
presentation materials have been submitted to MTD for review. Each design review shall be conducted
according to the following agenda:

« Contractor shall present the design submittal in sufficient detail to demonstrate details of
achieving compliance with the specifications. Use of mock-ups, samples, and demonstrations of
the user graphical user interfaces is encouraged.

« MTD shall present issues and concerns for discussion.

Contractor shall furnish minutes of the design review meetings. MTD will follow up each design review
with written comments on the design deliverable. Contractor shall address all of the MTD’s issues and
concerns in writing. At the sole discretion of MTD, if the issues and concerns warrant it, MTD may
require an additional design review presentation or design review submittal.
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10 TESTING & ACCEPTANCE

10.1 OVERVIEW

Contractor shall test all AIM systems, subsystems, components, equipment, hardware, software,
interfaces, databases, reports, networks, communications coverage, map accuracy, or any other items or
services provided under this Contract to assure that the system is compliant with these specifications,
approved design concepts, and is free of manufacturing and/or material defects. Such tests shall be
conducted in a multi-tiered program intended to identify and correct any deficiencies as early as
practical so that overall impacts to the implementation of AIM are minimized. Successful test results
shall be integral to the acceptance process by MTD. Contractor shall furnish all test equipment and test
personnel. The test personnel shall be properly trained, experienced technicians who are familiar with
the system.

10.2 TESTING PHASES

10.2.1 Pre-Delivery

Applicable individual system components and subsystems shall be inspected and tested at Contractor’s
or manufacturer’s factory prior to shipment to MTD. These factory tests shall fully exercise
functionality of the systems in order to prove out design and interface characteristics. Factory testing
shall be intended to simulate the installed environment as closely as practical. These inspections and
tests shall verify that all system components contain the correct materials, are assembled properly, and
function properly. Complete records shall be kept of all production inspections and tests that are
performed including any failures and subsequent corrective measures. Such records shall be available to
MTD upon request.

10.2.2 Core First Article Testing

Core First Article (CFA) testing shall be conducted onsite with components installed on a selected set of
MTD buses and service vehicles in order to demonstrate substantial progress and to identify and
document the installed system component physical configuration. Such field testing shall prove out the
system functionality prior to introduction to revenue service. CFA testing shall be performed with the
AIM computer and communications systems implemented and interconnected via the AIM and MTD
networks. Contractor shall provide MTD with a minimum of one week advance notice of CFA testing
and shall provide MTD the opportunity to observe such testing.

Repeated malfunctions of similar system components or subsystems shall be considered as a Class
Failure. In the event of a Class Failure, CFA testing shall be terminated and the cause of the Class
Failure shall be determined and corrected. All system components that experience a Class Failure during
testing shall be replaced by Contractor prior to acceptance by MTD. Following successful CFA testing,
AIM shall be implemented on the full MTD fleet.

10.2.3 Final Acceptance

Final acceptance testing shall be performed upon completion of the AIM installation while AIM is being
used to support revenue service. Such testing shall be carried out over a minimum of 30 days with the
goal of demonstrating that the entire fully integrated AIM system is in compliance with these
specifications. Following acceptance testing, contractor shall prepare a report assessing the system
performance indicating any deviations from these specifications. Corrective actions shall be suggested
for any such deviations. MTD will review the recommended corrections and provide guidance to
Contractor regarding Contractor’s actions to correct any deficiencies.
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Attachment 1
MTD Service Area Map*

* MTD also operates the Coastal Express Limited route which travels between Goleta/Santa Barbara to and from the City of Ventura via Highway 101, which extends southeast beyond this map.
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Attachment 2

Revenue Vehicle Summary

* Specialty Vehicle

Bus Type E-Bus | SV* Nova | Gillig MCI Total
22' Electric Shuttle 14 6 20
29' Low-Floor Bus 17 17
40' Low-Floor Bus 14 50 64
40' Commuter Coach 3 3
45' Commuter Coach 2 2
Grand Totals 14 6 14 67 5 106
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Attachment 3

Revenue Vehicle Detail Listing

(Page 1 of 2)

Veh |Year Make Model Description Type VIN License
3 | 1992| Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9BR14F1NC143507 | 354671
4 1 1992| Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9OBR14F5NC143509 | 354674
5 | 1992| Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9BR14F1NC143510 | 354675
6 | 1992| Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9BR14F3NC142511 | 354676
8 | 1992| Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9BR14FONC143523 | 354701
11 | 1992] Specialty Vehicle | n/a 22' Electric Shuttle Battery | 1S9BR14F3NC143508 | 1069351
12 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS3123YC248028 |1036203
13 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS3123YC248029 |1036206
14 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS3128YC248026 |1036226
15 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS312XYC248027 |1036225
16 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS312XYC248030 |1036231
17 | 2001| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS3121YC248031 |1052152
18 | 2001| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS31251C248050 |1052154
19 | 2001| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS31271C248051 |1052155
20 | 2001| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS31291C248052 |1052156
21 | 2001| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS31201C248053 |1052157
26 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IE9BS312X1C248034
27 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IEBS31231C248036
28 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1IEBS31211C248035 1284494
29 | 2000| E-Bus n/a 22' Electric Shuttle Battery | 1E9BS31271C248038
401 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82PXW3000027 | 39694
402 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P6W3000011 | 39693
404 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P8W3000009 | 39698
405 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P2W3000006 | 39699
407 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82PXW3000013 | 44050
409 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P4W3000007 | 44052
410 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82PXW3000030 | 407418
411 ] 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P9W3000004 | 44053
413 ] 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P3W3000015 | 44055
414 | 1998] Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P5W3000016 | 44056
416 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P3W3000029 | 44059
417 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P7W3000017 | 44061
418 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82POW3000019 | 44060
419 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P1W3000028 | 44062
420 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P1W3000014 | 44063
421 ] 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P4W3000024 | 44064
422 | 1998] Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVLY82P2W3000023 | 44066
424 1 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P9W3000018 | 44069
426 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P9W3000021 | 44085
427 | 1998| Nova LFS 40102 | 40' Low-Floor Transit Bus Diesel | 2NVYL82P6W3000025 | 44086
429 | 2000] Nova LFS 40102 | 40' Low-Floor Commuter Coach | Diesel | 2NVYL82P4Y3000172 |1036217
431 | 2000] Nova LFS 40102 | 40' Low-Floor Commuter Coach | Diesel | 2NVYL82PXY3000175 |1036219
432 | 2000] Nova LFS 40102 | 40' Low-Floor Commuter Coach | Diesel | 2NVYL82P1Y3000176 |1036220
433 | 2000| Nova LFS 40102 | 40' Low-Floor Commuter Coach | Diesel | 2NVYL82P8Y3000174 |1036221
600 | 2004| Gillig G20D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD201341074592 |1110396
601 | 2004| Gillig G20D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD201341074593 |1180415
602 | 2004]| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201541074594 |1180416
603 | 2004]| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201741074595 |1180420
604 | 2004] Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201941074596 |1180419
605 | 2004{ Gillig G20D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD201041074597 |1180423
606 | 2004| Gillig G20D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD201241074598 |1180426
607 | 2004| Gillig G20D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD201441074599 |1180428
608 | 2004| Gillig G20D102N4 | 40" Low-Floor Transit Bus Diesel | 15GGD201741074600 |1180430
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Veh |Year Make Model Description Type VIN License
609 | 2004]| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 156GD201941074601 |1180429
610 | 2004| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15G6GD201041074602 |1180432
611 | 2004| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 156GD201241074603 |1180431
612 | 2004] Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201441074604 |1180434
613 | 2004] Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201641074605 |1180436
614 | 2004| Gillig G20D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD201841074606 |1180441
615 | 2011 Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD271XB1178923 [1299918
616 | 2011 Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2711B1178924 |1299919
617 | 2011]| Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2713B1178925 |1299923
618 | 2011]| Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2715B1178926 |1299920
619 | 2011 Gillig G27D102N4| 40' Low-Floor Transit Bus Diesel | 15GGD2717B1178927 |1299921
620 | 2011] Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2719B1178928 1299922
621 | 2011 Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2710B1178929 [1299924
622 | 2013] Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 15GGD2716D1182759 |1370669
623 | 2013] Gillig G27D102N4 | 40' Low-Floor Transit Bus Diesel | 1566D271D1182760 1370670
624 | 2013/ Gillig G27D102N4| 40' Low-Floor Transit Bus Diesel new
700 | 2004]| Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191041090906 |1180417
701 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191041090907 |1180418
702 | 2004| Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191241090908 |1180424
703 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191441090909 |1180427
704 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191041090910 |1180435
705 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191241090911 |1180437
706 | 2004]| Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191441090912 |1180440
707 | 2004]| Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191641090913 |1180447
708 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191841090914 |1180448
709 | 2004| Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191X41090915 |1180449
710 | 2004] Gillig G19E102R2 | 29' Low-Floor Transit Bus Diesel | 15GGE191141090916 |1180450
711 | 2006] Gillig 29' Low-Floor Transit Bus Diesel | 15GGE191261090944 |1215267
712 | 2006] Gillig 29' Low-Floor Transit Bus Diesel | 15GGE191461090945 |1215268
713 | 2006] Gillig 29' Low-Floor Transit Bus Diesel | 15GGE191661090946 |1215269
715 | 2009] Gillig G30E102N2 | 29' Low-Floor Transit Bus Hybrid | 15GGE301591091440

716 | 2009] Gillig G30E102N2 | 29' Low-Floor Transit Bus Hybrid | 1I5GGE301791091441 | 1247230
717 | 2009] Gillig G30E102N2 | 29' Low-Floor Transit Bus Hybrid | 15GGE301991091442

800 [ 2004{ MCI D4500 45' Commuter Coach Diesel | IM8PDMPA14P056374 | 1180451
801 [ 2004{ MCI D4500 45' Commuter Coach Diesel | IM8PDMPA34P056375 | 1180452
802 | 2004{ MCI D4000 40' Commuter Coach Diesel | 1IM8SDMPA24P056376 | 1180455
803 | 2004| MCI D4000 40' Commuter Coach Diesel | 1IMBSDMPA44P056377 | 1180454
804 [ 2004{ MCI D4000 40' Commuter Coach Diesel | IM8SDMPA64P056378 | 1180453
900 | 2007 Gillig G19D102N4| 40' Low-Floor Transit Bus Hybrid | 15GGD191771077738 |1215279
901 [ 2007 Gillig G19D102N4 | 40' Low-Floor Transit Bus Hybrid | 15G6GD191771077739 [1215278
902 | 2007 Gillig G19D102N4 | 40' Low-Floor Transit Bus Hybrid | 156GD191371077740 |1215280
903 | 2007/ Gillig G19D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD191571077741 |1215281
904 | 2007/ Gillig G19D102N4 | 40' Low-Floor Transit Bus Hybrid | 15G6GD191771077742 |1215283
905 | 2007 Gillig G19D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD191971077743 |1215284
906 | 2007 Gillig G19D102N4| 40' Low-Floor Transit Bus Hybrid | 15GGD191071077744 |1215282
907 | 2007 Gillig G19D102N4| 40' Low-Floor Transit Bus Hybrid | 15GGD191271077745 |1215285
908 [ 2011 Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15G6GD3011B1179197 [1299917
909 [ 2011 Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD3013B1179198 | 1299928
910 | 2011/ Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15G6GD3015B1179199 |1299927
912 | 2011 Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD301XB1179201 | 1299930
913 | 2011 Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD3011B1179202 | 1299926
914 | 2011 Gillig G30D102N4 | 40' Low-Floor Transit Bus Hybrid | 15GGD3013B1179203 | 1299929
915 | 2011 Gillig G30D102N4 | 40" Low-Floor Transit Bus Hybrid | 15G6GD3018B1179200 1299925
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Veh ID | Year Make Model Description Miles AVL SAS RSS
S89 | 2006 | Ford F-250 Utility Bus Stop Truck 83,087 | option | option no
S91 | 2007 | International | Tow Truck Tow Truck 10,427 | option | option no
S94 | 2007 | Toyota Prius Hybrid Staff Vehicle (Morris) 114,266 no no no
S95 | 2007 | Toyota Prius Hybrid Staff Vehicle (Morse) 85,181 no no no
S97 | 2010 | Ford F-150 Pick Up Shop Truck (Cardona) 54,597 no no no
S98 | 2011 | Ford F-350 Stakebed | Shop Truck 5,169 | option | option no
S99 | 2011 | Ford F-350 Utility Shop Truck 2,921 | option | option no
S100 | 2010 | Ford Explorer Supervisor Road Vehicle 84,816 | yes yes yes
S101 | 2010 | Ford Explorer Relief Vehicle 175,657 | yes yes yes
S102 | 2010 | Ford Fusion Relief Vehicle 34,715 | option | option no
S103 | 2010 | Ford Fusion Relief Vehicle 34,059 | option | option no
S104 | 2010 | Ford Fusion Relief Vehicle 35,756 | option | option no
S105 | 2010 | Ford Fusion Relief Vehicle 37,913 | option | option no
S106 | 2010 | Ford Fusion Relief Vehicle 36,771 | option | option no
S107 | 2010 | Ford Fusion Relief Vehicle 35,879 | option | option no
S108 | 2010 | Ford Fusion Relief Vehicle 37,937 | option | option no
S109 | 2010 | Ford Fusion Relief Vehicle 17,370 | option | option no
S110 | 2013 | Ford Fusion Relief Vehicle 1,391 | option | option no
S111 | 2013 | Ford Fusion Staff Vehicle (Admin) 2,501 | option | option no
S112 | 2013 | Toyota Highlander Fare Security Vehicle 1,833 | option | option no
S113 | 2013 | Toyota Highlander Supervisor Road Vehicle 11,013 | option | option no
S114 | 2013 | Toyota Camry Hybrid Staff Vehicle (Zielinski) 5,894 no no no
S115 | 2013 | Toyota Camry Hybrid Staff Vehicle (Fisher) 7,549 no no no

AVL: Automatic Vehicle Location System (mandatory in 106 buses and two road supervisor vehicles; optional in 16 service vehicles)
SAS: Silent Alarm System (optional feature within optional CAD system; if selected, mandatory/optional vehicles match those for AVL)

RSS: Road Supervisor System (optional system; if selected, mandatory in two road supervisor vehicles)
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